| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 365 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 199, 456. 00 ROJTE : SR 14
CALL ORDER : 365 OONTRACT I D : B -24146-A OOUNTI ES : JASPER
LETTI NG DATE : 04/23/02 10:00 AM DISTRICT  : LAPCRTE Di STRICT
CONTRACT TIME : 09/14/02 COMPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4237006
SET-ASI DE :

VENDCR RANKI NG :

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 35-1447641 STRUCTURE CONTRACTORS $ 199, 851. 59 100. 0000%
2 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 202, 052. 47 101. 1012%
3 35-1339168 LAPORTE CONSTRUCTI ON CO $ 207, 708. 92 103. 9315%
4  35-1523985 W RTZ & YATES, |NC. $ 220, 845. 06 110. 5045%
| (1) 35-1447641 | (2) 35-1386990 | (3) 35-1339168
| STRUCTURE CONTRACTORS | I SOM JACK CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105-06845 LUMP| 1300. 00000 1300. 00| 5500. 00000 5500. 00| 1677. 36000 1677. 36
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 MOS | 1100. 00000 9900. 00| 2500. 00000 22500. 00| 850. 00000 7650. 00
FI ELD OFFI CE, B | | [
0003 110-01001 LUMP| 9950. 00000 9950. 00|  18000. 00000 18000. 00]  10103. 65000 10103. 65
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1825. 92000 1825. 92| 3500. 00000 3500. 00| 3018. 23000 3018. 23
CLEARI NG R GHT OF WAY | | |
0005 202-02240 120.000 n2 | 40. 00000 4800. 00| 9. 00000 1080. 00| 23. 55000 2826. 00
PAVEMENT, REMOVE | | |
0006 202-02241 170.000 m | 14. 00000 2380. 00| 15. 00000 2550. 00| 13. 65000 2320. 50
GUARDRAI L, REMOVE | | [
0007 202-02271 1.000 EACH 250. 00000 250. 00| 1500. 00000 1500. 00| 1373. 19000 1373. 19
HEADWALL, REMOVE | | |
0008 202-02272 65.000 m | 28. 00000 1820. 00| 30. 00000 1950. 00| 41. 80000 2717. 00
PAVED S| DE DI TCH, REMOVE | | [
0009 202-05532 160.000 n2 | 15. 00000 2400. 00| 8. 50000 1360. 00| 18. 66000 2985. 60
OVERLAY AND MEMBRANE, ASPHALT, REMOVE | | |
0010 202-51328 LUMP|  32000. 00000 32000.00|  18000. 00000 18000. 00|  30925. 27000 30925. 27
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0011 202-60820 1050.000 n2 | 10. 50000 11025. 00| 6. 10000 6405. 00| 0. 25000 262. 50
SURFACE M LLI NG ASPHALT | | [
0012 203-02000 86.000 n8 | 50. 00000 4300. 00| 23. 00000 1978. 00| 19. 13000 1645. 18
EXCAVATI ON,  COMVON | | [
0013 205-02224 214.000 m | 6. 00000 1284. 00| 13. 00000 2782. 00| 6. 00000 1284. 00
I
|



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 365 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 199, 456. 00 ROUTE : SR 14
CALL ORDER : 365 CONTRACT ID : B -24146-A COUNTI ES : JASPER
LETTING DATE : 04/23/02 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET-ASI DE :
| (1) 35-1447641 | (2) 35-1386990 | (3) 35-1339168
| STRUCTURE CONTRACTORS | 1SOM JACK CONSTRUCTI ON GO | LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0014 206-51230 10.000 n8 | 22. 00000 220. 00| 32. 00000 320. 00| 62. 76000 627. 60
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0015 211-02060 10.000 n8 | 35. 00000 350. 00| 45. 00000 450. 00| 58. 54000 585. 40
B BORROW FOR STRUCTURE BACKFI LL | | [
0016 213-52830 9.400 n8 | 75. 00000 705. 00| 230. 00000 2162. 00| 125. 98000 1184.21
FLOMBLE MORTAR | |
0017 303-52308 389.000 My | 28. 00000 10892. 00| 19. 00000 7391. 00| 17. 45000 6788. 05
COVPACTED AGGREGATE, O, 53 | | |
0018 402-05477 48.000 My | 135. 00000 6480. 00| 140. 00000 6720. 00| 130. 00000 6240. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 402-05481 42.000 My | 95. 00000 3990. 00| 98. 00000 4116. 00| 90. 00000 3780. 00
HVA BASE 25.0 mm SHOULDER | |
0020 402-05490 20.000 My | 135. 00000 2700. 00| 142. 00000 2840. 00| 130. 00000 2600. 00
HVA SURFACE 9.5 nm SHOULDER | |
0021 406-05521 780.000 n2 | 0. 10000 78. 00| 0. 40000 312. 00| 0. 10000 78. 00
ASPHALT FOR TACK COAT | | |
0022 601-01128 1.000 EACH 1100. 00000 1100. 00| 1300. 00000 1300. 00| 1050. 00000 1050. 00
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0023 601-01522 3.000 EACH 1300. 00000 3900. 00| 1600. 00000 4800. 00| 1215. 00000 3645. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601-01846 2.000 EACH 1400. 00000 2800. 00| 1690. 00000 3380. 00| 1370. 00000 2740. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0025 601-06037 2.000 EACH 650. 00000 1300. 00| 715. 00000 1430. 00| 600. 00000 1200. 00
GUARDRAI L END TREATMENT, | | | |
0026 601-99105 80.010 m | 32. 00000 2560. 32 35. 00000 2800. 35| 29. 00000 2320. 29
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0027 602-06729 6.000 EACH 12. 00000 72. 00| 15. 00000 90. 00| 3. 98000 23.88
BARRI ER DELI NEATCR | |
0028 607-98211 30.000 n2 | 20. 00000 600. 00| 25. 00000 750. 00| 53. 34000 1600. 20
GUTTER TURNOUT, REMOVE | | |
0029 610-06257 132.400 n2 | 65. 00000 8606. 00| 57. 00000 7546. 80| 114. 74000 15191. 58
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | [ |
0030 611-06497 1.000 EACH 200. 00000 200. 00| 250. 00000 250. 00| 190. 00000 190. 00
MAI LBOX ASSEMBLY, Sl NGLE | | |
0031 616-02320 505.000 n2 | 4.00000 2020. 00| 4. 00000 2020. 00| 2. 33000 1176. 65
GEOTEXTI LES | | |
0032 616-06451 320.000 My | 45. 00000 14400. 00| 27.00000 8640. 00| 35. 08000 11225. 60
Rl PRAP, UNI FORM | | |
0033 621-01004 1.000 EACH 400. 00000 400. 00| 600. 00000 600. 00| 375. 00000 375. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | [



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 365 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 199, 456. 00 ROUTE : SR 14
CALL ORDER : 365 CONTRACT ID : B -24146-A COUNTI ES : JASPER
LETTING DATE : 04/23/02 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET-ASI DE :
| (1) 35-1447641 | (2) 35-1386990 | (3) 35-1339168
| STRUCTURE CONTRACTCRS | 1SOM JACK CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0034 621-06559 1450.000 n2 | 0. 60000 870. 00| 0. 85000 1232. 50| 0. 55000 797.50
MULCHED SEEDI NG, R | | |
0035 621-06574 75.000 n2 | 25. 00000 1875. 00| 10. 00000 750. 00| 25. 00000 1875. 00
SODDI NG | | |
0036 702-51863 476.000 EACH 7.00000 3332. 00 10. 00000 4760. 00| 10. 53000 5012. 28
FI ELD DRI LLED HOLE | N CONCRETE | | [
0037 703-51030 1492.000 kg | 2.00000 2984. 00| 1. 10000 1641. 20| 1. 89000 2819. 88
REI NFORCI NG STEEL | |
0038 703-51032 2703.000 kg | 2.10000 5676. 30| 1. 34000 3622. 02 1. 64000 4432. 92
REI NFORCI NG STEEL, EPOXY COATED | |
0039 706-05732 3.000 EACH 800. 00000 2400. 00| 1500. 00000 4500. 00| 2771. 71000 8315. 13
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | [
0040 706-05733 1.000 EACH 800. 00000 800. 00| 1675. 00000 1675. 00| 2771. 70000 2771.70
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0041 706-51025 37.500 m | 150. 00000 5625. 00| 150. 00000 5625. 00| 420. 17000 15756. 38
CONCRETE, C, RAILING | | |
0042 709-51821 LUMP| 1600. 00000 1600. 00| 2200. 00000 2200. 00| 1250. 00000 1250. 00
SURFACE SEAL | | |
0043 710-51870 1.000 n2 | 278. 00000 278. 00| 675. 00000 675. 00| 1968. 30000 1968. 30
REPO NTI NG MASONRY | N STRUCTURES | | [
0044 715-05169 13.500 m | 90. 00000 1215. 00| 58. 00000 783. 00| 56. 94000 768. 69
PIPE, TYPE 3, CIROULAR 375 nm [ [ [
0045 715-46005 2.000 EACH 145. 00000 290. 00| 250. 00000 500. 00| 547. 90000 1095. 80
Pl PE END SECTION, 375 mm | |
0046 722-51401 5.000 n2 | 215. 24000 1076. 20| 75. 00000 375. 00| 75. 53000 377.65
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0047 722-51842 165.000 n2 | 70. 00000 11550. 00| 48. 00000 7920. 00| 110. 97000 18310. 05
BRI DGE DECK OVERLAY | | |
0048 722-51846 2.300 n8 | 434. 50000 999. 35] 434. 50000 999. 35] 434. 50000 999. 35
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0049 722-51852 25.000 n2 | 70. 00000 1750. 00| 60. 00000 1500. 00| 15. 48000 387. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | [
0050 722-60824 160.000 n2 | 10. 00000 1600. 00| 7.00000 1120. 00| 8. 06000 1289. 60
SURFACE M LLI NG | | |
0051 801-04308 5.000 EACH 150. 00000 750. 00| 200. 00000 1000. 00| 107. 00000 535. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0052 801-06605 8.000 EACH 50. 00000 400. 00| 90. 00000 720. 00| 58. 00000 464. 00
BARRI CADE, |11A | |
0053 801-06606 10. 000 EACH 55. 00000 550. 00| 110. 00000 1100. 00| 69. 00000 690. 00
BARRI CADE, |11B | |
0054 801-06625 50.000 EACH 52. 00000 2600. 00| 102. 00000 5100. 00| 62. 00000 3100. 00

DETOUR RQUTE MARKER ASSEMBLY | | |



ENG NEER S ESTI MATE: $
CALL ORDER : 365
LETTI NG DATE : 04/23/02 10:00 AM

199, 456. 00

SET-ASI DE :

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 365 -4
TABULATI ON CF BI DS
ROUTE : SR 14
CONTRACT ID : B -24146-A COUNTI ES : JASPER
DI STR CT : LAPCRTE DI STRI CT

| (1) 35-1447641
| STRUCTURE CONTRACTCRS

LINE NO/ | TEM CODE / ALT
| TEM DESCR! PTI ON
0055 801-06640

CONSTRUCTI ON SI GN, A
0056 801-06645

CONSTRUCTI ON SI GN, B
0057 801-06775

MAI NTAI NI NG TRAFFI C
0058 808-06712

LINE, PAINT, BROKEN, YELLON 100 mm |
0059 808-06713 235.000 m |

LINE, PAINT, SOLID, W4 TE, 100 nm

SECTI ON TOTALS |

EACH

I
LUNP

I
30.000 m |

UNIT PRICE
6500000 1820. 00
20. 00000 4o.ooI

2500. 00000 2500.00I

2. 50000 75.ooI

2. 50000 587. 50

$ 199,851 59I
"""""" $ 199,851 50|

| (2) 35-1386990
| 1SOM JACK CONSTRUCTI ON CO

| (3) 35-1339168
| LAPCRTE CONSTRUCTI ON CO

I
ANOUNT]

UNIT PRI CE UNIT PRI CE AMOUNT
11500000 5220, 00| 6300000 1764.00
75. 00000 150. OOI 21. 00000 42.00

5000. 00000 5000. 00| 1179. 95000 1179. 95
3. 25000 97. 50| 1.12000 33.60
3. 25000 763. 75| 1.12000 263. 20
$ 202, 052 47|I $ 207, 708. 92
R s oonosaan $  207,708.92




ENG NEER S ESTI MATE: $ 199, 456. 00
CALL CRDER : 365
LETTI NG DATE : 04/23/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

B -24146-A
LAPORTE DI STRI CT

DATE : 04/30/02
PAGE : 365 -5

RQUTE : SR 14
COUNTI ES : JASPER

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 BRI DGE REHABI LI TATI ON

| (4) 35-1523985
| WRTZ & YATES,

I
0001 105- 06845 LUWP|

CONSTRUCTI ON ENG NEERI NG

0002 105-07039 9.000 M3S |
FI ELD OFFICE, B |

0003 110-01001 LUWP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [

0004 201-52370 LUWP|
CLEARI NG RI GHT CF WAY

0005 202- 02240 120.000 n®
PAVEMENT, REMOVE

0006 202-02241 170.000 m
GUARDRAI L, REMOVE

0007 202-02271 1.000 EACH
HEADWALL, REMOVE

0008 202-02272 65.000 m
PAVED S| DE DI TCH, REMOVE

0009 202- 05532 160. 000 n?2

OVERLAY AND MEMBRANE, ASPHALT, REMOVE

0010 202-51328 LUWP|

PRESENT STRUCTURE, REMOVE PORTI ONS

0011 202-60820 1050. 000 n®
SURFACE M LLING ASPHALT

0012 203-02000 86.000 nB
EXCAVATI ON, COVMON

0013 205-02224 214.000 m

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
PERI METER PROTECTI ON

0014 206-51230 10. 000 nB
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED
0015 211-02060 10. 000 nB
B BORROW FOR STRUCTURE BACKFI LL

0016 213-52830 9.400 nB
FLOMBLE MORTAR

0017 303-52308 389.000 My
COVPACTED AGGREGATE, O, 53

0018 402- 05477 48.000 My
HVA SURFACE 9.5 mm MNAI NLI NE

0019 402- 05481 42.000 My

HVA BASE 25.0 nmm SHOULDER

UNI'T PR CE

5000.
1200.
15000.
15000.
12.

15.
1000.
32.

10.
35000.
4.

16.

7.

65.

26.

193.

19.

188.

103.

00000
00000
00000
00000
00000
50000
00000
77000
00000
00000
25000
00000

00000

00000

00000

62000

80000

00000

50000

NC.

ANOUNT]|

5000.
10800.
15000.
15000.

1440.

2635.

1000.

2130.

1600.
35000.

4462.

1376.

1498.

650.

260.

1820.

7702.

9024.

4347.

20|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 365 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 199, 456. 00 ROUTE : SR 14
CALL ORDER : 365 CONTRACT ID : B -24146-A COUNTI ES : JASPER
LETTI NG DATE : 04/23/02 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1523985 | |
| WRTZ & YATES, |NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0020 402- 05490 20.000 My | 150. 00000 3000. 00| |
HVA SURFACE 9.5 nm SHOULDER | | |
0021 406- 05521 780.000 n2 | 0. 13000 101. 40| |
ASPHALT FOR TACK COAT | | |
0022 601- 01128 1.000 EACH| 1200. 00000 1200. 00| |
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0023 601- 01522 3.000 EACH| 1350. 00000 4050. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601- 01846 2.000 EACH 1534. 00000 3068. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0025 601- 06037 2.000 EACH 700. 00000 1400. 00| |
GUARDRAI L END TREATMENT, | | | |
0026 601- 99105 80.010 m | 33. 00000 2640. 33| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 602- 06729 6.000 EACH 30. 00000 180. 00| |
BARRI ER DELI NEATOR | | |
0028 607-98211 30.000 n2 | 50. 00000 1500. 00| |
GUTTER TURNOUT, REMOVE | | |
0029 610- 06257 132.400 n2 | 60. 00000 7944. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | | |
0030 611- 06497 1.000 EACH 250. 00000 250. 00| |
MAI LBOX ASSEMBLY, S| NGLE | | |
0031 616- 02320 505.000 n2 | 5. 38000 2716. 90| |
GEOTEXTI LES | | |
0032 616- 06451 320.000 My | 28. 60000 9152. 00| |
Rl PRAP, UNI FORM | | |
0033 621- 01004 1.000 EACH 500. 00000 500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06559 1450. 000 R | 0. 64000 928. 00| |
MULCHED SEEDI NG R | | |
0035 621- 06574 75.000 n2 | 30. 00000 2250. 00| |
SODDI NG | | |
0036 702-51863 476.000 EACH 6. 00000 2856. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0037 703-51030 1492.000 kg | 1. 60000 2387. 20| |
RElI NFORCI NG STEEL | | |
0038 703-51032 2703.000 kg | 1. 70000 4595, 10| |
|

REI NFORCI NG STEEL, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 199, 456. 00

TABULATI ON CF BI DS

CALL ORDER . 365 CONTRACT ID :
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT :
SET- AS| DE :

B -24146-A

DATE : 04/30/02
PAGE : 365 -7

RQUTE : SR 14
COUNTI ES : JASPER

LAPORTE DI STRI CT

| (4) 35-1523985
| WRTZ & YATES,

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ O

0039 706-05732 3.000 EACH 1300. 00000
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC |

0040 706-05733 1.000 EACH 1300. 00000
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC |

0041 706-51025 37.500 m | 200. 00000
CONCRETE, C, RAILING |

0042 709-51821 LUWP| 4000. 00000
SURFACE SEAL

0043 710-51870 1.000 n2 | 400. 00000
REPQO NTI NG MASONRY | N STRUCTURES |

0044 715-05169 13.500 m | 60. 00000
PI PE, TYPE 3, C RCULAR 375 mm |

0045 715-46005 2.000 EACH 180. 00000
PI PE END SECTI ON, 375 mm |

0046 722-51401 5.000 n2 | 160. 00000
BRI DGE DECK PATCHI NG FULL DEPTH |

0047 722-51842 165.000 n2 | 62. 00000
BRI DGE DECK OVERLAY |

0048 722-51846 2.300 n8 | 434. 50000
BRI DGE DECK OVERLAY, ADDI TI ONAL |

0049 722-51852 25.000 n2 | 90. 00000
BRI DGE DECK PATCH NG PARTI AL DEPTH |

0050 722-60824 160. 000 nk2 | 12. 00000
SURFACE M LLI NG |

0051 801-04308 5.000 EACH 300. 00000
ROAD CLOSURE S| GN ASSEMBLY |

0052 801- 06605 8.000 EACH 100. 00000
BARRI CADE, II1A |

0053 801- 06606 10. 000 EACH| 100. 00000
BARRI CADE, II11B |

0054 801- 06625 50. 000 EACH| 65. 00000
DETOUR ROUTE MARKER ASSEMBLY |

0055 801- 06640 28.000 EACH 90. 00000
CONSTRUCTI ON SI GN, A |

0056 801- 06645 2.000 EACH 50. 00000
CONSTRUCTION SIGN, B |

0057 801-06775 LUMP| 5000. 00000
MAI NTAI NI NG TRAFFI C |

0058 808-06712 30.000 m | 2.80000
LI NE, PAINT, BROKEN, YELLOW 100 nm |

0059 808-06713 235.000 m | 2. 80000

LINE, PAINT, SCLID, WHITE, 100 mm |

ANOUNT]|

800.

10230.

999.

2250.

1920.

1500.

800.

1000.

3250.

2520.

100.

5000.

84.

658.

00|
00|
00|
00|
00|
00|

00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PACGE : 365 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 199, 456. 00 RQUTE : SR 14
CALL ORDER . 365 CONTRACT ID : B -24146-A COUNTI ES : JASPER
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1523985 | |
| WRTZ & YATES, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 220, 845. 06| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 377 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 695, 000. 00 ROUTE : STOCKYARD RQAD
CALL ORDER . 377 CONTRACT ID: B -25412-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/30/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 9968032
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $  597,543.87 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  672,438.08 112. 5336%
3 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  694,656.15 116. 2519%
| (1) 35-1058755 | (2) 35-1917625 | (3) 35-1364963
| BAKER & SCHULTZ, | NC. | M LESTONE CONTRACTORS, L.P. |ERBER & M LLI GAN CONSTR.  CO.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENMENT
I I |
0001 105- 06845 LUMP|  17000. 00000 17000. 00| 8100. 00000 8100.00]  12500. 00000 12500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 2500. 00000 15000. 00| 1550. 00000 9300. 00| 1000. 00000 6000. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  30000. 00000 30000. 00|  33500. 00000 33500.00|  31750. 00000 31750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  12615. 00000 12615. 00| 5300. 00000 5300.00]  15750. 00000 15750. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  63900. 00000 63900. 00|  90000. 00000 90000. 00|  76000. 00000 76000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0006 202- 60820 135.000 n2 | 14. 00000 1890. 00| 22. 00000 2970. 00| 10. 00000 1350. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 10038.000 n8 | 7.00000 70266. 00| 7. 50000 75285. 00| 13. 80000 138524. 40
EXCAVATI ON,  COVMON | | |
0008 203-51223 1078.000 n8 | 10. 85000 11696. 30| 11. 00000 11858. 00| 13. 80000 14876. 40
EXCAVATI ON, WATERVAY | |
0009 205- 03371 125.000 n8 | 9. 00000 1125. 00| 6. 00000 750. 00| 20. 00000 2500. 00
SEDI MENT REMOVE | | |
0010 205- 06931 124.000 My | 24. 90000 3087. 60| 6. 00000 744. 00| 28. 50000 3534. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205- 06936 137.300 My | 21. 30000 2924. 49 5. 00000 686. 50| 27.50000 3775.75
TEMPORARY SEDI MENT TRAP | | |
0012 205- 06937 305.000 m | 6. 45000 1967. 25| 6. 35000 1936. 75| 6. 50000 1982. 50
TEMPORARY SI LT FENCE | | |
0013 206-51220 185.000 n8 | 125. 00000 23125. 00| 45. 00000 8325. 00| 100. 00000 18500. 00
EXCAVATI ON, VET | |
0014 207- 02045 1110.000 n8 | 10. 30000 11433. 00| 6. 00000 6660. 00| 14. 50000 16095. 00

EXCAVATI ON FOR SUBGRADE TREATMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 377 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 695, 000. 00 ROUTE : STOCKYARD RQAD
CALL ORDER . 377 CONTRACT ID: B -25412-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1917625 | (3) 35-1364963
| BAKER & SCHULTZ, | NC. | M LESTONE CONTRACTORS, L.P. |ERBER & M LLI GAN CONSTR. QO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 211- 02060 1.520 nB8 | 160. 00000 243. 20| 30. 00000 45. 60| 50. 00000 76. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211-06467 20.800 nB | 25. 00000 520. 00| 100. 00000 2080. 00| 35. 00000 728. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303- 04075 205.000 My | 21. 40000 4387. 00| 21. 00000 4305. 00| 21. 50000 4407. 50
COWPACTED AGGREGATE, O 73 FOR SHOULDERS| | |
0018 303-52308 1420.000 My | 15. 00000 21300. 00| 14. 70000 20874. 00| 15. 50000 22010. 00
COVMPACTED AGGREGATE, O 53 FOR BASE | | |
0019 303-52308 35.000 My | 21. 40000 749. 00| 21. 00000 735. 00| 21. 50000 752.50
COMPACTED AGGREGATE, O 53 FOR DRI VES | | |
0020 402-05474 460.000 My | 46. 55000 21413. 00| 45. 50000 20930. 00| 46. 00000 21160. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402-05477 199.000 My | 49. 25000 9800. 75| 48. 30000 9611. 70| 48. 50000 9651. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |
0022 404-05514 565.000 n2 | 8. 60000 4859. 00| 8. 40000 4746. 00| 8. 00000 4520. 00
SEAL COAT, 5 | | [
0023 405- 05518 2885.000 n2 | 1. 30000 3750. 50| 1. 26000 3635. 10| 1. 25000 3606. 25
ASPHALT FOR PRI ME COAT | | [
0024 406- 05521 2795.000 n2 | 0. 20000 559. 00| 0. 16000 447. 20| 0. 15000 419. 25
ASPHALT FOR TACK COAT | | [
0025 601-01839 1.000 EACH| 1710. 00000 1710. 00| 1680. 00000 1680. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0026 601- 02354 4.000 EACH 325. 00000 1300. 00] 315. 00000 1260. 00| 325. 00000 1300. 00
GUARDRAI L TRANSI TI ON, W | | |
0027 601- 06037 3.000 EACH 535. 00000 1605. 00| 525. 00000 1575. 00| 550. 00000 1650. 00
GUARDRAI L END TREATMENT, | | | [
0028 601-99105 175.260 m | 32. 00000 5608. 32| 31. 50000 5520. 69| 32. 50000 5695. 95
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0029 603- 06040 862.000 m | 13. 90000 11981. 80| 13. 70000 11809. 40| 14. 00000 12068. 00
FENCE, FARM FIELD, 1190 nm | | [
0030 603-91341 5.000 EACH 750. 00000 3750. 00| 735. 00000 3675. 00| 725. 00000 3625. 00
FENCE GATE, FARM FI ELD, 1190 mm X 8.5 m| | |
0031 610- 05527 35.000 My | 64. 20000 2247. 00| 63. 00000 2205. 00| 65. 00000 2275. 00
HVA FOR APPROACHES | | [
0032 610- 06257 116.400 n2 | 53. 00000 6169. 20| 60. 00000 6984. 00| 65. 00000 7566. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0033 611-06498 1.000 EACH 230. 00000 230. 00| 120. 00000 120. 00| 225. 00000 225. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0034 616- 02320 875.000 n2 | 1. 30000 1137. 50| 1. 50000 1312. 50| 3. 25000 2843. 75

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 377 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 695, 000. 00 ROUTE : STOCKYARD RQAD
CALL ORDER . 377 CONTRACT ID: B -25412-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1917625 | (3) 35-1364963
| BAKER & SCHULTZ, | NC. | M LESTONE CONTRACTORS, L.P. |ERBER & M LLI GAN CONSTR. QO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 616- 06405 595.000 My | 24. 60000 14637. 00| 24. 00000 14280. 00| 26. 50000 15767. 50
R PRAP, REVETNMENT | | |
0036 621-01004 2.000 EACH 882. 00000 1764. 00| 866. 00000 1732. 00| 850. 00000 1700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-01371 29.900 kg | 11. 20000 334. 88| 11. 00000 328. 90| 12. 00000 358. 80
SEED M XTURE, LEGUME, 2 | | |
0038 621- 06545 1.100 M | 688. 00000 756. 80| 675. 00000 742. 50| 650. 00000 715. 00
FERTI LI ZER | | |
0039 621- 06548 2.800 kg | 58. 85000 164. 78| 57. 50000 161. 00| 60. 00000 168. 00
SEED M XTURE, CV | | |
0040 621- 06553 169.800 kg | 7.20000 1222. 56| 7.00000 1188. 60| 7.50000 1273. 50
SEED M XTURE, R | | |
0041 621- 06565 5.200 My | 525. 00000 2730. 00| 520. 00000 2704. 00| 500. 00000 2600. 00
MULCHI NG MATERI AL | | [
0042 621- 06567 18.000 kL | 0. 60000 10. 80| 0. 58000 10. 44| 1. 00000 18. 00
WATER | | |
0043 621- 06575 944.000 n2 | 5. 15000 4861. 60| 5. 00000 4720. 00| 5. 00000 4720. 00
SODDI NG,  NURSERY | | |
0044 622-52436 3.000 EACH 26. 75000 80. 25| 26. 25000 78. 75| 27.50000 82.50
SI GN, DO NOT MOW OR SPRAY | |
0045 622-91786 230. 000 EACH 9. 35000 2150. 50| 9. 05000 2081. 50| 10. 00000 2300. 00
SEEDLI NG | | |
0046 622-98200 4.000 EACH 26. 75000 107. 00| 26. 25000 105. 00| 27.50000 110. 00
SI GN, DO NOT DI STURB | |
0047 701-95780 216.200 m | 85. 00000 18377. 00| 135. 00000 29187. 00| 95. 00000 20539. 00
PILE, STEEL H, HP 310 X 110 | | |
0048 702-51005 60.800 nB8 | 430. 00000 26144. 00| 900. 00000 54720. 00| 440. 00000 26752. 00
CONCRETE, A, SUBSTRUCTURE | | |
0049 702-51015 18.800 nB | 440. 00000 8272. 00| 900. 00000 16920. 00| 500. 00000 9400. 00
CONCRETE, B, FOOTI NGS | | |
0050 703-51030 4573.000 kg | 1. 15000 5258. 95| 1. 10000 5030. 30| 1. 30000 5944. 90
REI NFORCI NG STEEL | | [
0051 703-51032 12285. 000 kg | 1. 20000 14742. 00| 1. 15000 14127. 75| 1. 45000 17813. 25
REI NFORCI NG STEEL, EPOXY CQATED | | |
0052 704-51002 105.900 nB | 450. 00000 47655. 00| 900. 00000 95310. 00| 475. 00000 50302. 50
CONCRETE, C, SUPERSTRUCTURE | | [
0053 706-91957 95.250 m | 162. 00000 15430. 50| 165. 00000 15716. 25| 175. 00000 16668. 75
BRI DGE RAI LI NG THRI E BEAM AT 1905 SPA | | |
0054 707-05983 224.000 m | 228. 50000 51184. 00| 200. 00000 44800. 00| 245. 00000 54880. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 30/ 02
377 -4

ENG NEER S ESTI MATE: $ 695, 000. 00 ROUTE : STOCKYARD RQAD
CALL ORDER . 377 CONTRACT ID: B -25412-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1917625 | (3) 35-1364963
| BAKER & SCHULTZ, | NC. | M LESTONE CONTRACTORS, L.P. |ERBER & M LLI GAN CONSTR. QO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0055 709-51821 LUWP| 2000. 00000 2000. 00| 1750. 00000 1750. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0056 715-05169 57.000 m | 97. 30000 5546. 10| 52. 00000 2964. 00| 65. 00000 3705. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ [
0057 715- 05407 26.200 m | 20. 00000 524. 00| 22. 00000 576. 40| 7.50000 196. 50
PI PE, END BENT DRAIN, 150 nm | | [
0058 715- 46005 10. 000 EACH| 212. 00000 2120. 00| 220. 00000 2200. 00| 225. 00000 2250. 00
PI PE END SECTION, 375 mm | | [
0059 801-04308 2.000 EACH 170. 00000 340. 00| 162. 50000 325. 00| 250. 00000 500. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0060 801- 06605 2.000 EACH 77.00000 154. 00| 73. 50000 147. 00| 140. 00000 280. 00
BARRI CADE, |11A | | [
0061 801- 06606 2.000 EACH 88. 00000 176. 00| 84. 00000 168. 00| 140. 00000 280. 00
BARRI CADE, 111B | | |
0062 801- 06625 7.000 EACH 100. 00000 700. 00| 94. 50000 661. 50| 100. 00000 700. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0063 801- 06640 6. 000 EACH| 66. 00000 396. 00| 63. 00000 378. 00| 150. 00000 900. 00
CONSTRUCTI ON SI GN, A | | [
0064 802- 76035 1.170 n2 | 172. 00000 201. 24| 175. 00000 204. 75| 160. 00000 187. 20
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0065 802- 76055 9.000 m | 17. 00000 153. 00| 17. 00000 153. 00| 14. 00000 126. 00
SI GN POST, A | | |
SECTI ON TOTALS | $ 597, 543. 87| $ 672, 438. 08| $ 694, 656. 15
__________________________________________ S )
CONTRACT TOTALS | $ 597, 543. 87| $ 672, 438. 08| $ 694, 656. 15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 379 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 000, 259. 14 ROUTE : |-94
CALL CRDER : 379 OONTRACT ID : B -25507-B OOUNTI ES : LAPCRTE
LETTI NG DATE : 04/23/02 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 10/01/02 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0941016
0941018
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $ 1,001, 621.63 100. 0000%
| (1) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-04655 6.000 MOS | 90. 00000 540. 00|

|

FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | | |
0002 105- 06845 LUMP| 2072. 69000 2072. 69| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 105- 07039 6.000 MOS | 2327. 05000 13962. 30| |
FIELD OFFI CE, B | [ |
0004 110- 01001 LUMP|  49718. 00000 49718. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02240 251.000 SYS | 82. 33000 20664. 83| |
PAVEMENT, REMOVE | | |
0006 202- 02241 614. 000 LFT | 3. 50000 2149. 00| [
GUARDRAI L, REMOVE | | [
0007 202-51133 1268.000 LFT | 5. 08000 6441. 44| [
RAILING REMOVE | | |
0008 202- 51328 LUMP|  55652. 38000 55652. 38| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 1 | [ |
0009 202-51328 LUMP|  78068. 66000 78068. 66| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 2 | [ |
0010 202- 51368 22.000 SYS | 135. 64000 2984. 08| |
SLOPEVWALL, REMOVE | | |
0011 202-51822 2572.000 SYS | 4. 50000 11574. 00| |
BRI DGE DECK OVERLAY, REMOVE | | |
0012 202- 60820 460.000 SYS | 12. 18000 5602. 80| |
SURFACE M LLING ASPHALT | | |
0013 202- 99187 180.000 LFT | 3. 97000 714. 60| |
FENCE, FARM FI ELD, REMOVE | | |
0014 203- 02000 707.000 CYS | 13. 35000 9438. 45| |
I

EXCAVATI ON,  COVMMON | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 379 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 000, 259. 14 ROUTE : 1-94
CALL ORDER . 379 CONTRACT ID : B -25507-B COUNTI ES : LAPORTE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0015 211- 02060 45.000 CYS | 26. 11000 1174. 95 |
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 213- 52830 20.000 CYS | 170. 94000 3418. 80| |
FLOMBLE MORTAR | | |
0017 303- 52308 146.400 TON | 32. 66000 4781. 42 |
COVPACTED AGGREGATE, O, 53 | | |
0018 406- 05521 4140.000 SYS | 0. 13000 538. 20| |
ASPHALT FOR TACK COAT | | |
0019 601- 01522 8.000 EACH 1250. 00000 10000. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0020 601-07024 2.000 EACH 5250. 00000 10500. 00| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0021 601-99105 300.000 LFT | 11. 50000 3450. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0022 601-99132 8.000 EACH 150. 00000 1200. 00| |
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG | | |
0023 602- 06639 480.000 LFT | 25. 15000 12072. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED | [ [
0024 602- 06646 1170.000 LFT | 15. 06000 17620. 20| |
TEMPORARY CONCRETE BARRI ER | | |
0025 602- 06729 70.000 EACH 3. 95000 276. 50| |
BARRI ER DELI NEATCR | | |
0026 603- 06040 180.000 LFT | 14. 75000 2655. 00| |
FENCE, FARM FIELD, 47 IN. | | |
0027 610- 05527 1385.000 TON | 51. 83000 71784. 55| |
HVA FOR APPROACHES | | |
0028 610- 06259 442.000 SYS | 101. 05000 44664. 10| |
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
I'N. I I |
0029 616- 02320 638.000 SYS | 4. 44000 2832. 72| |
GEOTEXTI LES | [ |
0030 616- 06405 420.000 TON | 81. 75000 34335. 00| |
Rl PRAP, REVETMENT | [ |
0031 616- 06425 339.000 SYS | 28. 64000 9708. 96| |
RI PRAP, GROUTED, 12 IN. | | |
0032 616- 06455 22.000 SYS | 137. 33000 3021. 26| |
SLOPEWALL | | |
0033 616- 93772 4.000 EACH 226. 97000 907. 88 |
| NSPECTI ON HOLE | | |
0034 702-51110 1536.000 LBS | 5. 66000 8693. 76| |
|

GRATES, BASINS, AND FI TTI NGS, CAST | RON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 379 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 000, 259. 14 ROUTE : 1-94
CALL ORDER . 379 CONTRACT ID : B -25507-B COUNTI ES : LAPORTE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0035 702- 51863 1853. 000 EACH 15. 32000 28387. 96| |
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0036 703- 01540 50.000 EACH 28. 91000 1445. 50| |
THREADED TI E BAR ASSEMBLY | | |
0037 703- 03622 44.000 EACH 34. 99000 1539. 56| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED, | | |
MODI FI ED | | |
0038 703- 51030 10522. 000 LBS | 0. 74000 7786. 28| |
REI NFORCI NG STEEL | [ |
0039 703- 51032 34768.000 LBS | 0. 87000 30248. 16| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0040 704- 51002 53.300 CYS | 1178. 18000 62796. 99| |
CONCRETE, C, SUPERSTRUCTURE | | |
0041 706- 05732 8.000 EACH 1200. 00000 9600. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | [ |
0042 706- 51025 1256.000 LFT | 33. 00000 41448. 00| |
CONCRETE, C, RAILING | | |
0043 709- 51821 LUMP| 2800. 00000 2800. 00| |
SURFACE SEAL , STR NO 1 | | |
0044 709- 51821 LUMP| 3400. 00000 3400. 00| |
SURFACE SEAL , STR NO 2 | | |
0045 711- 96242 11.000 EACH 690. 41000 7594. 51| |
DI APHRAGM RESET | | |
0046 715- 05955 70.000 LFT | 25. 82000 1807. 40| |
PIPE, FBC&L CSP, 0.109 IN , 12 IN | | |
0047 715- 46000 1.000 EACH 767. 20000 767. 20| |
PI PE END SECTION, 12 IN, | | |
0048 715- 91361 26.000 LFT | 13. 58000 353. 08| |
PIPE, PVC, 6 IN. | | |
0049 722-51401 1600. 000 SFT | 25. 28000 40448. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0050 722-51842 2658.000 SYS | 50. 55000 134361. 90| |
BRI DGE DECK OVERLAY | | |
0051 722-51846 22.000 CYS | 330. 00000 7260. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0052 722-51852 3000. 000 SFT | 8. 89000 26670. 00| |
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0053 722- 60824 2572.000 SYS | 2. 15000 5529. 80| |
SURFACE M LLI NG | | |
0054 724-51925 169.000 LFT | 160. 41000 27109. 29| |
I I

STRUCTURAL EXPANSI ON JO NT, SS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PACGE : 379 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 000, 259. 14 ROUTE : 1-94
CALL ORDER . 379 CONTRACT ID : B -25507-B COUNTI ES : LAPORTE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-1339168 |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0055 801- 01093 16.000 EACH 450. 00000 7200. 00| |
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0056 801- 04308 4.000 EACH 81. 00000 324. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0057 801- 06203 1840.000 LFT | 0. 20000 368. 00| |
TEMPORARY PAVEMENT MARKING 4 I N | | |
0058 801- 06207 12520. 000 LFT | 0. 80000 10016. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | [ [
0059 801- 06606 8.000 EACH 60. 00000 480. 00| |
BARRI CADE, |11B | |
0060 801- 06625 22.000 EACH 45. 00000 990. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801- 06640 78.000 EACH 60. 00000 4680. 00| |
CONSTRUCTI ON SIGN, A | | |
0062 801- 06645 4.000 EACH 21. 00000 84. 00| |
CONSTRUCTI ON SI G\, B | | |
0063 801- 06710 200. 000 DAY | 12. 00000 2400. 00| |
FLASH NG ARROW SI GN | [ |
0064 801- 06775 LUMP|  15482. 33000 15482. 33 |
MAI NTAI NI NG TRAFFI C | | |
0065 801- 09133 4.000 EACH, 2475. 00000 9900. 00| |
TEMPORARY CHANGEABLE MESSAGE Sl GN | | |
0066 808- 06713 4968.000 LFT | 0. 24000 1192. 32| |
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0067 808- 06714 4968.000 LFT | 0. 24000 1192. 32| |
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0068 808- 06716 6090. 000 LFT | 0. 45000 2740. 50| |
LI NE, REMOVE | |
SECTI ON TOTALS | $ 1,001, 621.63]
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoan

CONTRACT TOTALS | $ 1,001, 621. 63| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 383 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 236, 704. 00 ROQUTE : US 36
CALL ORDER . 383 CONTRACT ID : B -25558-A COUNTI ES : PARKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 09/13/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0761034
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,289,593.37 100. 0000%
| (1) 35-0906416 | |
| WEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP| 26526. 48000 26526. 48|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 8.000 MOS | 1548. 58000 12388. 64 |
FIELD COFFI CE, B | | |
0003 110- 01001 LUMP|  64479. 67000 64479. 67| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  43092. 43000 43092. 43| |
CLEARI NG RI GHT OF WY | | |
0005 202- 51330 LUMP|  91960. 51000 91960. 51| [
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 270.000 n2 | 9. 20000 2484. 00| |
SURFACE M LLING ASPHALT | | |
0007 203- 02000 2045.000 n8 | 16. 98000 34724. 10| |
EXCAVATI ON,  COVMON | [ |
0008 203- 02070 2480.000 n8 | 22. 04000 54659. 20| |
BORROW | [ |
0009 203-51223 600.000 n8 | 14. 46000 8676. 00| |
EXCAVATI ON, WATERVAY | [ |
0010 205- 06931 198.000 My | 24. 02000 4755. 96 |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205- 06936 20.000 My | 25. 77000 515. 40| |
TEMPORARY SEDI MENT TRAP | | |
0012 205- 06937 380.000 m | 6. 63000 2519. 40] [
TEMPORARY SI LT FENCE | | |
0013 205- 06938 100.000 m | 49. 87000 4987. 00| |
TEMPORARY SLOPE DRAI N | [ |
0014 206- 51230 40.000 18 | 51. 47000 2058. 80| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0015 211- 02060 68.000 nB8 | 19. 92000 1354. 56| |
|

B BORROW FOR STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 383 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 236, 704. 00 ROQUTE : US 36
CALL ORDER . 383 CONTRACT ID : B -25558-A COUNTI ES : PARKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0906416 | |
| VEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0016 213-52830 14.000 n8 | 93. 02000 1302. 28| |
FLOMBLE MORTAR | | |
0017 303-52308 4285.000 My | 14. 15000 60632. 75| |
COVPACTED AGGREGATE, O 53 | | [
0018 305- 05206 1434.000 My | 66. 85000 95862. 90| |
W DENI NG W TH HVA [ [ [
0019 402- 05468 129.000 My | 85. 64000 11047. 56| |
HVA BASE 25.0 mm MAI NLI NE | [ [
0020 402- 05474 318.000 My | 54. 32000 17273. 76 |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402-05477 143.000 My | 83. 21000 11899. 03] |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0022 402-05481 478.000 My | 46. 23000 22097. 94| |
HVA BASE 25.0 nm SHOULDER | | |
0023 402- 05495 1483.000 My | 48. 55000 71999. 65| |
HVA WEDGE AND LEVEL [ [ [
0024 404-05511 1959.000 n2 | 14. 23000 27876. 57| |
SEAL COAT, 2 | | |
0025 405-05517 7.600 M | 416. 06000 3162. 06| |
ASPHALT FOR PRI ME COAT | [ [
0026 406- 05520 2. 000 | 232. 30000 464. 60| |
ASPHALT FOR TACK COAT | | [
0027 601-01522 4.000 EACH 2830. 89000 11323. 56| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601-01625 2.000 EACH 1200. 51000 2401. 02| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0029 601- 06037 2.000 EACH 592. 39000 1184. 78| |
GUARDRAI L END TREATMENT, | | | |
0030 601- 06038 1.000 EACH 1876. 77000 1876. 77| |
GUARDRAI L END TREATMENT, 11 | | |
0031 601-06728 44,000 m | 84. 28000 3708. 32| |
GUARDRAI L, WR- BEAM | [ |
0032 601-94689 3.000 EACH 2044. 53000 6133. 59| |
GUARDRAI L END TREATMENT, OS | | |
0033 601-99105 490.000 m | 29. 23000 14322. 70| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0034 602- 06639 200.000 m | 65. 38000 13076. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0035 602- 06646 185.000 m | 64. 67000 11963. 95| |
I

TEMPORARY CONCRETE BARRI ER



SEEDLI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 383 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 236, 704. 00 ROQUTE : US 36
CALL ORDER . 383 CONTRACT ID : B -25558-A COUNTI ES : PARKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0906416 | |
| VEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 602-06729 8.000 EACH 8. 39000 67.12| |
BARRI ER DELI NEATOR | | |
0037 610- 05527 339.000 My | 88. 99000 30167. 61| |
HVA FOR APPROACHES | [ [
0038 610- 06259 464.000 n2 | 64. 28000 29825. 92| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0039 611-06497 2.000 EACH 183. 48000 366. 96| |
MAI LBOX ASSEMBLY, SINGLE | | |
0040 615- 06490 22.000 EACH 107. 99000 2375. 78| |
R GHT OF WAY MARKER | | |
0041 615- 06500 7.000 EACH 429. 88000 3009. 16| |
MONUMENT, A [ | |
0042 615- 06505 6. 000 EACH| 440. 36000 2642. 16| |
MONUMENT, B | | |
0043 616- 02320 2058.000 n2 | 2. 64000 5433. 12| |
GEOTEXTI LES | | |
0044 616- 06405 627.000 My | 25. 77000 16157. 79| |
Rl PRAP, REVETNMENT | [ |
0045 616- 06451 702.000 My | 26. 98000 18939. 96| |
R PRAP, UNI FORM | [ |
0046 621-01004 2.000 EACH 602. 87000 1205. 74| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621-06545 11.000 My | 635. 65000 6992. 15| |
FERTI LI ZER | | |
0048 621- 06548 70.000 kg | 52. 01000 3640. 70| |
SEED M XTURE, CV | [ [
0049 621- 06553 1140. 000 kg | 6. 70000 7638. 00| |
SEED M XTURE, R | | |
0050 621- 06557 540.000 kg | 3. 81000 2057. 40| |
SEED M XTURE, T | | |
0051 621- 06565 54.000 My | 485. 41000 26212. 14| |
MULCHI NG MATERI AL | | [
0052 621- 06567 22.000 kL | 0. 83000 18. 26| |
WATER | [ |
0053 621- 06574 1193.000 n2 | 4. 58000 5463. 94| |
SODDI NG | | |
0054 622-52436 5.000 EACH| 26. 21000 131. 05] |
SI GN, DO NOT MOW OR SPRAY | | |
0055 622-91786 300. 000 EACH 9. 70000 2910. 00| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PACGE : 383 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 236, 704. 00 ROQUTE : US 36
CALL ORDER . 383 CONTRACT ID : B -25558-A COUNTI ES : PARKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-0906416 | |
| WEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0056 701-51195 292.500 m | 86. 14000 25195. 95|
PI LE, STEEL H, HP 310 X 79 | |
0057 701-91792 36. 000 EACH 69. 57000 2504. 52|
PILE TIP, STEEL H |
0058 701-97874 83.700 m 225. 00000 18832. 50|

|

PILE, STEEL H, RElI NFORCED CONCRETE |
ENCASED, HP 310 X 79 | |

I

I

[

|

I

|

I

|

|

0059 703- 51030 24251.000 kg 0. 99000 24008. 49| |
REI NFORCI NG STEEL [ |
0060 703- 51032 20105. 000 kg 1. 18000 23723. 90| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0061 704- 05892 350.100 n8 | 468. 63000 164067. 36 |
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |
0062 706- 05732 4.000 EACH 1258. 17000 5032. 68| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | [ |
0063 706- 51020 16.100 n8 | 501. 91000 8080. 75| |
CONCRETE, C, RAILING | | |
0064 709- 51821 LUMP| 4549. 34000 4549. 34 |
SURFACE SEAL | [ |
0065 715- 05121 12.000 m | 147. 41000 1768. 92| |
PIPE, TYPE 1, CIROULAR 450 nm [ [ |
0066 715-05171 129.000 m | 86. 35000 11139. 15| |
PIPE, TYPE 3, CIROULAR 450 nm [ | |
0067 715- 05173 77.000 m | 128. 84000 9920. 68| |
PIPE, TYPE 3, CIRCULAR 600 nm [ [ |
0068 715- 46010 5.000 EACH 571. 42000 2857. 10| |
Pl PE END SECTION, 450 mm | | |
0069 720- 45030 2.000 EACH 1301. 16000 2602. 32| |
I NLET, E7 | | |
0070 720- 45066 2.000 EACH 2123. 17000 4246. 34| |
I NLET, N12, MODI Fl ED | | |
0071 720- 92492 1.000 EACH 4356. 42000 4356. 42| |
MANHOLE, B | [ |
0072 801- 06203 880.000 m | 0. 85000 748. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0073 801- 06207 4960.000 m | 3. 25000 16120. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0074 801- 06640 16. 000 EACH 88. 07000 1409. 12| |
CONSTRUCTI ON SI GN, A | | |
0075 801- 06645 4.000 EACH 46. 13000 184. 52| |
I I

CONSTRUCTI ON SIGN, B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

DATE : 04/30/02
PAGE : 383 -5

ENG NEER S ESTI MATE: $ 1, 236, 704. 00 ROQUTE : US 36
CALL ORDER . 383 CONTRACT ID : B -25558-A COUNTI ES : PARKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-0906416 | |
| WEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT]

__________________________________________ g
0076 801- 06775 LUMP| 27146. 05000 27146. 05| |
MAI NTAI NI NG TRAFFI C | | |
0080 808- 75996 50.000 EACH 6. 29000 314. 50| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0081 808- 75998 50. 000 EACH 36. 70000 1835. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0082 303- 04075 127.000 My | 16. 06000 2039. 62| |
COVPACTED AGGREGATE, O, 73 [ | |
0083 601- 07023 2.000 EACH 6815. 10000 13630. 20| |
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0084 703-01540 122.000 EACH| 8. 19000 999. 18| |
THREADED TI E BAR ASSEMBLY | | I
0085 703- 97936 86.000 EACH| 10. 36000 890. 96| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0086 808-06711 85.000 m | 0. 26000 22.10| |
LINE, PAINT, BROKEN, VH TE, 100 nm | | |
0087 808-06713 1160.000 m | 0. 26000 301. 60| |
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0088 808- 06714 3920.000 m | 0. 26000 1019. 20| |
LINE, PAINT, SOLID, YELLON 100 nm | | |
SECTI ON TOTALS | $ 1,289, 593. 37| |

__________________________________________ e

CONTRACT TOTALS | $ 1,289, 593.37| [

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 395 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 927, 342. 00 ROUTE : SR 7
CALL ORDER . 395 CONTRACT I D : B -26027-A COUNTI ES : JENNI NGS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2074013
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1385672 FORCE CONSTRUCTI ON $ 817, 602. 23 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 844, 148. 47 103. 2468%
3 35-1364963 ERBER & M LLI GAN CONSTR. €O $ 939, 179. 91 114. 8700%
4 35-1549010 MCALI STER EXCAVATI NG CO $ 943, 793. 55 115. 4343%
5  35-1310611 ROBERTSON, DUNCAN, | NC. $ 947, 858. 56 115. 9315%
| (1) 35-1385672 | (2) 35-2040801 | (3) 35-1364963
| FORCE CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., ||ERBER & M LLI GAN CONSTR.  CO.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REPLACEMENT
[ [ |
0001 105- 06845 LUWMP|  13200. 00000 13200.00|  10000. 00000 10000. 00]  15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 9.000 MOS | 1382. 00000 12438. 00| 2000. 00000 18000. 00| 1400. 00000 12600. 00
FI ELD OFFI CE, B [ [
0003 110-01001 LUMP|  46766. 00000 46766.00]  42000. 00000 42000.00]  45750. 00000 45750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  13535. 00000 13535.00|  10000. 00000 10000. 00| 9500. 00000 9500. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02240 195.000 n2 | 24. 81000 4837. 95| 20. 00000 3900. 00| 12. 50000 2437.50
PAVEMENT, REMOVE | |
0006 202-51330 LUMP|  10068. 55000 10068. 55|  33000. 00000 33000.00]  46000. 00000 46000. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 216.000 n2 | 7.26000 1568. 16| 8. 00000 1728. 00| 7. 50000 1620. 00
SURFACE M LLI NG, ASPHALT | | |
0008 203- 02020 1317.000 n8 | 10. 44000 13749. 48| 14. 00000 18438. 00| 20. 00000 26340. 00
EXCAVATI ON,  UNCLASSI FI ED | |
0009 203- 02070 553.000 n8 | 29. 63000 16385. 39| 15. 00000 8295. 00| 15. 00000 8295. 00
BORROW | |
0010 203-51223 330.000 n8 | 6. 93000 2286. 90| 18. 00000 5940. 00| 15. 00000 4950. 00
EXCAVATI ON, WATERWAY | |
0011 205- 06932 472.000 m | 16. 64000 7854. 08| 9. 85000 4649. 20| 12. 00000 5664. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205- 06937 100.000 m | 6. 15000 615. 00| 6. 15000 615. 00| 7. 50000 750. 00
TEMPORARY SI LT FENCE | | |
0013 206-51215 30.400 n8 | 203. 87000 6197. 65| 200. 00000 6080. 00| 150. 00000 4560. 00

EXCAVATI ON, X | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 395 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 927, 342. 00 ROUTE : SR 7
CALL ORDER . 395 CONTRACT I D : B -26027-A COUNTI ES : JENNI NGS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-2040801 | (3) 35-1364963
| FORCE CONSTRUCTI CN | GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN OONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 206-51220 25.000 n8 | 30. 66000 766. 50| 100. 00000 2500. 00| 50. 00000 1250. 00
EXCAVATI ON, VET | | |
0015 207- 06499 2167.000 n2 | 6. 31000 13673. 77| 8. 50000 18419. 50| 10. 00000 21670. 00
SUBGRADE TREATMENT | | [
0016 211- 02060 3.400 nB | 75. 04000 255. 14| 110. 00000 374. 00| 30. 00000 102. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 211-06467 19.400 n8 | 51. 44000 997. 94| 80. 00000 1552. 00| 30. 00000 582. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0018 303-52308 2368.000 My | 15. 16000 35898. 88| 18. 00000 42624. 00| 17. 75000 42032. 00
COVPACTED AGGREGATE, O 53 | | [
0019 402-05474 1278.000 My | 39. 00000 49842. 00| 42. 29000 54046. 62| 41. 00000 52398. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402-05477 319.000 My | 53. 00000 16907. 00| 48. 95000 15615. 05| 55. 00000 17545. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0021 402-05481 392.000 My | 45, 00000 17640. 00| 38. 64000 15146. 88| 47. 50000 18620. 00
HVA BASE 25.0 nm SHOULDER | | [
0022 404- 05511 1452.000 n2 | 2. 50000 3630. 00| 1. 99000 2889. 48| 2. 75000 3993. 00
SEAL COAT, 2 | | [
0023 405- 05518 2173.000 n2 | 0. 40000 869. 20| 0. 68000 1477. 64| 0. 50000 1086. 50
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 2.500 My | 200. 00000 500. 00| 425. 10000 1062. 75| 210. 00000 525. 00
ASPHALT FOR TACK COAT | | [
0025 601-01522 4.000 EACH 1175. 00000 4700. 00| 1175. 00000 4700. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601- 05586 1.000 EACH| 1625. 00000 1625. 00| 1625. 00000 1625. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 | [ |
0027 601- 94689 3.000 EACH 2000. 00000 6000. 00| 2000. 00000 6000. 00| 2250. 00000 6750. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-99105 187.000 m | 29. 00000 5423. 00| 29. 00000 5423. 00| 32. 50000 6077. 50
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 602-06729 14. 000 EACH 7.00000 98. 00| 7. 50000 105. 00| 10. 00000 140. 00
BARRI ER DELI NEATOR | | |
0030 610- 05527 75.000 My | 65. 00000 4875. 00| 68. 92000 5169. 00| 70. 00000 5250. 00
HVA FOR APPROACHES | | [
0031 610- 06259 163.000 n2 | 68. 61000 11183. 43| 51. 00000 8313. 00| 65. 00000 10595. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0032 611-06497 1.000 EACH 185. 00000 185. 00| 185. 00000 185. 00| 200. 00000 200. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0033 616- 02305 400.000 n8 | 175. 38000 70152. 00| 125. 00000 50000. 00| 150. 00000 60000. 00

GABI ONS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 395 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 927, 342. 00 ROUTE : SR 7
CALL ORDER . 395 CONTRACT I D : B -26027-A COUNTI ES : JENNI NGS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-2040801 | (3) 35-1364963
| FORCE CONSTRUCTI CN | GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN OONSTR. CO.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0034 616- 02320 1690.000 n2 | 2.57000 4343. 30| 3. 00000 5070. 00| 3. 00000 5070. 00
GEOTEXTI LES | | |
0035 616- 05688 985.000 My | 16. 50000 16252. 50| 20. 00000 19700. 00| 25. 00000 24625. 00
R PRAP, CLASS 1 | | [
0036 616- 06405 170.000 My | 20. 06000 3410. 20| 25. 00000 4250. 00| 22. 50000 3825. 00
R PRAP, REVETMENT | | [
0037 621-01004 4.000 EACH 615. 00000 2460. 00| 615. 00000 2460. 00| 700. 00000 2800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-01882 37.000 kg | 8. 55000 316. 35| 8. 55000 316. 35| 9. 00000 333. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |
0039 621-02770 2243.000 n2 | 1. 80000 4037. 40| 1. 80000 4037. 40| 2. 00000 4486. 00
EROSI ON CONTROL BLANKET | | |
0040 621- 06545 0.100 My | 790. 00000 79. 00| 790. 00000 79. 00| 850. 00000 85. 00
FERTI LI ZER | | |
0041 621-06548 2.000 kg | 65. 00000 130. 00] 65. 00000 130. 00| 75. 00000 150. 00
SEED M XTURE, CV | | |
0042 621- 06559 1860. 000 n2 | 1. 25000 2325. 00| 1. 25000 2325. 00| 1. 50000 2790. 00
MULCHED SEEDI NG R | | [
0043 621- 06565 1.800 My | 555. 00000 999. 00| 555. 00000 999. 00| 600. 00000 1080. 00
MULCHI NG MATERI AL | | |
0044 621- 06567 8.000 kL | 0. 55000 4. 40| 0. 55000 4. 40| 1. 00000 8. 00
WATER | [ |
0045 621- 06570 165.000 nB | 25. 00000 4125. 00| 25. 00000 4125. 00| 35. 00000 5775. 00
TCP SO L | | |
0046 621-06574 171.000 n2 | 4. 65000 795. 15| 4. 65000 795. 15| 5. 00000 855. 00
SODDI NG | | |
0047 621-06575 275.000 n2 | 4. 65000 1278. 75| 4. 65000 1278. 75| 5. 00000 1375. 00
SODDI NG,  NURSERY | | [
0048 622-52436 4.000 EACH 23. 00000 92. 00| 23. 00000 92. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | [
0049 622-91786 190. 000 EACH 9. 60000 1824. 00| 9. 60000 1824. 00| 10. 00000 1900. 00
SEEDLI NG | | |
0050 701-51195 44.400 m | 142. 41000 6323. 00| 175. 00000 7770. 00| 110. 00000 4884. 00
PILE, STEEL H, HP 310 X 79 | | |
0051 701-91792 12. 000 EACH 88. 54000 1062. 48| 95. 00000 1140. 00| 110. 00000 1320. 00
PILE TIP, STEEL H | | |
0052 701-93633 36.000 m | 459. 70000 16549. 20| 410. 00000 14760. 00| 500. 00000 18000. 00
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0053 702-51005 77.000 n8 | 425. 51000 32764. 27| 550. 00000 42350. 00| 480. 00000 36960. 00

CONCRETE, A, SUBSTRUCTURE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 395 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 927, 342. 00 ROUTE : SR 7
CALL ORDER . 395 CONTRACT I D : B -26027-A COUNTI ES : JENNI NGS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-2040801 | (3) 35-1364963
| FORCE CONSTRUCTI CN | GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN OONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 702-51015 30.400 n8 | 386. 58000 11752. 03| 450. 00000 13680. 00| 450. 00000 13680. 00
CONCRETE, B, FOOTI NGS | | |
0055 703-51030 5858. 000 kg | 1. 24000 7263. 92| 1. 10000 6443. 80| 1. 40000 8201. 20
REI NFORCI NG STEEL | |
0056 703-51032 30957.000 kg | 1. 31000 40553. 67| 1. 15000 35600. 55| 1. 50000 46435. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0057 704-51002 150.300 n8 | 551. 75000 82928. 03] 600. 00000 90180. 00| 480. 00000 72144, 00
CONCRETE, C, SUPERSTRUCTURE | | [
0058 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0059 706-51020 19.600 nB8 | 478. 00000 9368. 80| 550. 00000 10780. 00| 480. 00000 9408. 00
CONCRETE, C, RAILING | | [
0060 707-05982 220.000 m | 222.17000 48877. 40| 270. 00000 59400. 00| 228. 00000 50160. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | |
711 mm X 305 mm | [ |
0061 709-51821 LUWP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 3250. 00000 3250. 00

SURFACE SEAL | | |

0062 713-51335 LUMP|  78803. 96000 78803.96|  80000. 00000 80000. 00|  140000. 00000 140000. 00
TEMPORARY BRI DGE AND APPROACHES | | |

0063 713- 95203 4.000 EACH 680. 00000 2720. 00| 680. 00000 2720. 00| 750. 00000 3000. 00
GUARDRAI L END TREATMENT, |, TEMPCRARY | | |
BRI DGE APPROACHES | |

0064 713- 99365 91.440 m | 26. 50000 2423. 16| 26. 50000 2423. 16| 29. 00000 2651. 76

GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
TEMPORARY BRI DGE APPROACHES | | |

0065 715- 05171 18.000 m | 125. 05000 2250. 90| 85. 00000 1530. 00| 85. 00000 1530. 00
PIPE, TYPE 3, CIRCULAR 450 nm [ [ |

0066 715- 05407 36.000 m | 25. 16000 905. 76| 22. 00000 792. 00| 10. 00000 360. 00
Pl PE, END BENT DRAIN, 150 nm | |

0067 715- 46010 2.000 EACH 343. 79000 687. 58| 255. 00000 510. 00| 300. 00000 600. 00
Pl PE END SECTION, 450 mm | | |

0068 801- 04308 2.000 EACH 330. 00000 660. 00| 265. 00000 530. 00| 300. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0069 801- 06203 1255.000 m | 0. 62000 778. 10| 0. 39000 489. 45 0. 50000 627. 50
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0070 801- 06207 2143.000 m | 3. 10000 6643. 30| 3. 12000 6686. 16| 3. 25000 6964. 75
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |

0071 801- 06605 8.000 EACH 79. 00000 632. 00| 100. 00000 800. 00| 120. 00000 960. 00
BARRI CADE, I11A | |

0072 801- 06640 18. 000 EACH 105. 00000 1890. 00| 90. 00000 1620. 00| 100. 00000 1800. 00

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 927, 342. 00 ROUTE : SR 7
CALL ORDER . 395 CONTRACT I D : B -26027-A COUNTI ES : JENNI NGS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-2040801 | (3) 35-1364963
| FORCE CONSTRUCTI CN | GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN OONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 801- 06645 14.000 EACH 42.00000 588. 00| 35. 00000 490. 00| 35. 00000 490. 00
CONSTRUCTI ON SI G\, B | | |
0074 801-06775 LUWP| 12341. 92000 12341. 92| 5000. 00000 5000. 00| 12500. 00000 12500. 00
MAI NTAI NI NG TRAFFI C | | |
0075 802-05701 4.700 m | 41. 00000 192. 70| 41. 00000 192. 70| 45. 00000 211.50
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0076 802-91122 2.000 EACH 50. 00000 100. 00] 50. 00000 100. 00| 55. 00000 110. 00
SI GN, GROUND MOUNTED, RESET | | |
0077 808-06703 581.000 m | 0. 98000 569. 38| 0. 98000 569. 38| 1. 20000 697. 20
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0078 808- 75051 100.000 m | 6. 50000 650. 00| 3. 60000 360. 00| 4. 00000 400. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mMm | | |
0079 808- 75054 100.000 m | 6. 50000 650. 00| 3. 60000 360. 00| 4. 00000 400. 00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0080 808- 75240 38.000 m | 0. 95000 36. 10| 3. 65000 138. 70| 4. 00000 152. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | | |
0081 808- 75245 430.000 m | 0. 95000 408. 50| 0. 98000 421. 40| 1. 10000 473. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0082 808- 75998 28.000 EACH 44. 00000 1232. 00| 34. 00000 952. 00| 40. 00000 1120. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | [
SECTI ON TOTALS | $ 817, 602. 23| $ 844, 148. 47| $ 939, 179. 91
------------------------------------------ T ey

CONTRACT TOTALS | $ 817, 602. 23| $ 844, 148. 47| $ 939, 179. 91
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 927, 342. 00 ROUTE : SR 7
CALL ORDER . 395 CONTRACT I D : B -26027-A COUNTI ES : JENNI NGS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1549010 | (5) 35-1310611 [
| MCALI STER EXCAVATI NG CO | ROBERTSON, DUNCAN, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06845 LUMP|  15000. 00000 15000. 00|  10000. 00000 10000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07039 9.000 MOS | 1650. 00000 14850. 00| 2000. 00000 18000. 00|
FI ELD OFFI CE, B | | [
0003 110-01001 LUMP|  45000. 00000 45000. 00|  45000. 00000 45000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  12000. 00000 12000. 00|  25000. 00000 25000. 00|
CLEARI NG R GHT OF WAY | | [
0005 202- 02240 195.000 n2 | 19. 00000 3705. 00| 25. 00000 4875. 00|
PAVEMENT, REMOVE | | [
0006 202-51330 LUMP|  25000. 00000 25000.00]  50000. 00000 50000. 00|
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 216.000 n2 | 10. 00000 2160. 00| 8. 00000 1728. 00|
SURFACE M LLI NG ASPHALT | | [
0008 203- 02020 1317.000 n8 | 16. 00000 21072. 00| 20. 00000 26340. 00|
EXCAVATI ON, UNCLASSI FI ED | | [
0009 203- 02070 553.000 n8 | 22. 00000 12166. 00| 20. 00000 11060. 00|
BORROW | | |
0010 203-51223 330.000 n8 | 12. 00000 3960. 00| 10. 00000 3300. 00|
EXCAVATI ON,  WATERWAY | | [
0011 205- 06932 472.000 m | 11. 50000 5428. 00| 5. 00000 2360. 00|
TEMPORARY CHECK DAM STRAW BALES | | [
0012 205- 06937 100.000 m | 7.00000 700. 00| 10. 00000 1000. 00|
TEMPORARY SI LT FENCE | | |
0013 206-51215 30.400 n8 | 200. 00000 6080. 00| 300. 00000 9120. 00|
EXCAVATI ON, X | | [
0014 206-51220 25.000 n8 | 100. 00000 2500. 00| 250. 00000 6250. 00|
EXCAVATI ON, VET | | [
0015 207- 06499 2167.000 n2 | 10. 00000 21670. 00| 2.00000 4334, 00|
SUBGRADE TREATMENT | | [
0016 211- 02060 3.400 n8 | 29. 00000 98. 60| 52. 50000 178. 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 211- 06467 19.400 n8 | 29. 00000 562. 60| 52. 50000 1018. 50|
AGGREGATE FOR END BENT BACKFI LL | | [
0018 303-52308 2368.000 My | 18. 00000 42624. 00| 16. 00000 37888. 00|
COVPACTED AGGREGATE, O, 53 | | |
0019 402- 05474 1278.000 My | 43. 00000 54954. 00| 42. 90000 54826. 20|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0020 402- 05477 319.000 My | 58. 00000 18502. 00| 58. 30000 18597. 70|

HVA SURFACE 9.5 mm MAI NLI NE | | |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 927, 342. 00 ROUTE : SR 7
CALL ORDER : 395 CONTRACT 1D : B -26027-A COUNTI ES : JENNI NGS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1549010 | (5) 35-1310611 |
| MCALI STER EXCAVATI NG CO | ROBERTSON, DUNCAN, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0021 402- 05481 392.000 My | 50. 00000 19600. 00| 49. 50000 19404. 00|
HVA BASE 25.0 mm SHOULDER | | [
0022 404- 05511 1452.000 n2 | 2. 75000 3993. 00| 2. 75000 3993. 00|
SEAL COAT, 2 | | |
0023 405- 05518 2173.000 n2 | 0. 45000 977. 85| 0. 44000 956. 12|
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 2.500 My | 225. 00000 562. 50| 220. 00000 550. 00|
ASPHALT FOR TACK CQOAT | | |
0025 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1292. 50000 5170. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601- 05586 1.000 EACH 1720. 00000 1720. 00| 1787. 50000 1787. 50|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 | | |
0027 601- 94689 3.000 EACH| 2200. 00000 6600. 00| 2200. 00000 6600. 00|
GUARDRAI L END TREATMENT, CS | | |
0028 601- 99105 187.000 m | 37. 00000 6919. 00| 32. 00000 5984. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0029 602- 06729 14.000 EACH| 7.90000 110. 60| 10. 00000 140. 00|
BARRI ER DELI NEATOR | | |
0030 610- 05527 75.000 My | 73. 00000 5475. 00| 71. 50000 5362. 50|
HVA FOR APPROACHES | | |
0031 610- 06259 163.000 n2 | 75. 00000 12225. 00| 75. 00000 12225. 00|
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0032 611- 06497 1.000 EACH 185. 00000 185. 00| 150. 00000 150. 00|
MAl LBOX ASSEMBLY, S| NGLE | | |
0033 616- 02305 400.000 n8 | 149. 00000 59600. 00| 100. 00000 40000. 00|
GABI ONS | | |
0034 616- 02320 1690.000 n2 | 2. 50000 4225. 00| 3. 25000 5492. 50|
GEOTEXTI LES | | |
0035 616- 05688 985.000 My | 20. 00000 19700. 00| 22. 50000 22162. 50|
Rl PRAP, CLASS 1 | | |
0036 616- 06405 170.000 My | 20. 00000 3400. 00| 20. 00000 3400. 00|
Rl PRAP, REVETMENT | | |
0037 621-01004 4.000 EACH 665. 00000 2660. 00| 400. 00000 1600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 01882 37.000 kg | 9. 50000 351. 50| 8. 00000 296. 00|
SEED M XTURE, T, CONVENTI ONAL M X | | |
0039 621- 02770 2243.000 2 | 2.00000 4486. 00| 2.10000 4710. 30|

ERCSI ON CONTROL BLANKET |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 927, 342. 00 ROUTE : SR 7
CALL ORDER . 395 CONTRACT I D : B -26027-A COUNTI ES : JENNI NGS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1549010 | (5) 35-1310611 [
| MCALI STER EXCAVATI NG CO | ROBERTSQON, DUNCAN, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 621- 06545 0.100 M | 900. 00000 90. 00| 800. 00000 80. 00
FERTI LI ZER | | |
0041 621-06548 2.000 kg | 72. 00000 144. 00| 55. 00000 110. 00
SEED M XTURE, CV | | |
0042 621- 06559 1860.000 n2 | 1. 40000 2604. 00| 0. 50000 930. 00
MULCHED SEEDING R | | [
0043 621- 06565 1.800 My | 600. 00000 1080. 00| 595. 00000 1071. 00
MULCHI NG MATERI AL | | [
0044 621- 06567 8.000 kL | 0. 60000 4. 80| 0. 60000 4,80
WATER | | |
0045 621-06570 165.000 nB | 27. 00000 4455. 00| 27. 50000 4537.50
TOP SO L | [ [
0046 621-06574 171.000 n2 | 5. 20000 889. 20| 5. 80000 991. 80
SODDI NG | | |
0047 621-06575 275.000 n2 | 5. 20000 1430. 00| 5. 80000 1595. 00
SODDI NG, NURSERY | | [
0048 622-52436 4,000 EACH 25. 00000 100. 00| 27. 50000 110. 00
SIGN, DO NOT MOW OR SPRAY | | [
0049 622-91786 190. 000 EACH| 10. 50000 1995. 00| 9. 75000 1852. 50
SEEDLI NG | | [
0050 701-51195 44,400 m | 267. 50000 11877. 00| 150. 00000 6660. 00
PILE, STEEL H, HP 310 X 79 | | [
0051 701-91792 12.000 EACH 100. 00000 1200. 00| 100. 00000 1200. 00
PILE TIP, STEEL H | | [
0052 701-93633 36.000 m | 267. 50000 9630. 00| 500. 00000 18000. 00
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0053 702-51005 77.000 n8 | 455. 00000 35035. 00| 600. 00000 46200. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0054 702-51015 30.400 nB | 400. 00000 12160. 00| 600. 00000 18240. 00|
CONCRETE, B, FOOTI NGS | | |
0055 703-51030 5858. 000 kg | 1. 21000 7088. 18| 1. 25000 7322. 50|
REI NFORCI NG STEEL | | [
0056 703-51032 30957.000 kg | 1. 43000 44268. 51| 1. 35000 41791. 95|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0057 704-51002 150.300 nB8 | 470. 00000 70641. 00| 600. 00000 90180. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0058 706- 05732 4.000 EACH 1350. 00000 5400. 00| 1000. 00000 4000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0059 706-51020 19.600 nB8 | 520. 00000 10192. 00| 500. 00000 9800. 00|
CONCRETE, C, RAILING | | |
0060 707-05982 220.000 m | 228. 00000 50160. 00| 200. 00000 44000. 00|

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, |
711 nm X 305 mm |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 927, 342. 00 ROUTE : SR 7
CALL ORDER . 395 CONTRACT I D : B -26027-A COUNTI ES : JENNI NGS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1549010 | (5) 35-1310611 [
| MCALI STER EXCAVATI NG CO | ROBERTSQON, DUNCAN, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0061 709-51821 LUWP| 4500. 00000 4500. 00| 5000. 00000 5000. 00|
SURFACE SEAL | | |
0062 713-51335 LUWP|  175000. 00000 175000. 00| 140000. 00000 140000. 00|
TEMPORARY BRI DGE AND APPROACHES |
0063 713-95203 4.000 EACH 690. 00000 2760. 00 748. 00000 2992. 00|
GUARDRAI L END TREATMENT, |, TEMPORARY | |
BRI DGE APPROACHES | |
0064 713-99365 91.440 m | 39. 00000 3566. 16 29. 15000 2665. 47|

I
I
I
|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | I
TEMPORARY BRI DGE APPROACHES |
I
I
I
I
I

LINE, PREFORVED PLASTIC, SOLID, WH TE, |
100 mm |

0065 715-05171 18.000 m | 75. 00000 1350. 00 100. 00000 1800. 00|
PIPE, TYPE 3, CIROULAR 450 nm [ [
0066 715- 05407 36.000 m | 10. 00000 360. 00 10. 00000 360. 00|
Pl PE, END BENT DRAIN, 150 nm | |
0067 715- 46010 2.000 EACH 275. 00000 550. 00 200. 00000 400. 00|
Pl PE END SECTION, 450 mm | | |
0068 801- 04308 2.000 EACH 310. 00000 620. 00| 291. 50000 583. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0069 801- 06203 1255.000 m | 0. 45000 564. 75| 0. 43000 539. 65
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0070 801- 06207 2143.000 m | 3. 50000 7500. 50| 3. 43000 7350. 49|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0071 801- 06605 8.000 EACH 110. 00000 880. 00| 110. 00000 880. 00|
BARRI CADE, |11A | | |
0072 801- 06640 18.000 EACH| 100. 00000 1800. 00| 100. 00000 1800. 00|
CONSTRUCTI ON SIGN, A | | |
0073 801- 06645 14.000 EACH| 40. 00000 560. 00| 38. 50000 539. 00|
CONSTRUCTI ON SIGN, B | | |
0074 801- 06775 LUWP| 4000. 00000 4000.00|  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | |
0075 802- 05701 4.700 m | 80. 00000 376. 00| 45. 00000 211. 50|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0076 802-91122 2.000 EACH 65. 00000 130. 00| 55. 00000 110. 00|
SI'GN, GROUND MOUNTED, RESET | | |
0077 808- 06703 581.000 m | 1. 10000 639. 10| 1. 08000 627. 48
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0078 808- 75051 100.000 m | 4.10000 410. 00| 4. 00000 400. 00|
|
I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 927, 342. 00 ROQUTE : SR 7
CALL ORDER : 395 CONTRACT ID: B -26027-A COUNTI ES : JENNI NGS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- AS| DE :
| (4) 35-1549010 | (5) 35-1310611 |
| MCALI STER EXCAVATI NG CO | ROBERTSON, DUNCAN, | NC. |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0079 808- 75054 100.000 m | 4. 10000 410. 00| 4. 00000 400. 00|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 nm | | |
0080 808- 75240 38.000 m | 4. 15000 157. 70| 4. 00000 152. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0081 808- 75245 430.000 m | 1. 10000 473. 00| 1. 08000 464. 40|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0082 808- 75998 28.000 EACH 40. 00000 1120. 00| 37. 40000 1047. 20|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 943, 793. 55| $ 947, 858. 56|
CONTRACT TOTALS | $ 943, 793. 55| $ 947, 858. 56|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 189, 834. 60 ROQUTE : SR 26
CALL ORDER : 399 CONTRACT I D : B -26030-A COUNTI ES : JAY
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/30/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 4838008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1374866 PRI MO, | NC. $ 1,032, 052.43 100. 0000%
2 35-1058755 BAKER & SCHULTZ, | NC. $ 1,044, 364. 16 101. 1929%
3 35-1057237 MOCOY, R L., INC $ 1,119, 676.12 108. 4902%
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1057237
| PRIMOO, | NC. | BAKER & SCHULTZ, |NC. | MOCOY, R L., INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06845 LUMP| 6603. 99000 6603.99]  14550. 00000 14550. 00|  14000. 00000 14000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 9.000 M5 | 2319. 05000 20871. 45| 2500. 00000 22500. 00| 2100. 00000 18900. 00
FIELD OFFI CE, A | | [
0003 110- 01001 LUMP|  52102. 62000 52102.62|  44000. 00000 44000.00|  55000. 00000 55000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  14761. 00000 14761.00]  15795. 00000 15795. 00|  14761. 00000 14761. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02189 2.000 EACH 46. 75000 93. 50| 75. 00000 150. 00| 50. 00000 100. 00
BRI DGE | DENTI FI CATI ON MARKERS, REMOVE | |
AND RESET | [ |
0006 202- 02241 40.000 m | 8. 80000 352. 00| 10. 00000 400. 00| 20. 00000 800. 00
GUARDRAI L, REMOVE | |
0007 202-51330 LUMP|  84712. 39000 84712.39]  33600. 00000 33600.00] 125000. 00000 125000. 00
PRESENT STRUCTURE, REMOVE | |
0008 202- 60820 576.000 n2 | 2.00000 1152. 00| 5. 20000 2995. 20| 7. 00000 4032. 00
SURFACE M LLING ASPHALT | | |
0009 203- 02000 1689.000 n8 | 5. 30000 8951. 70| 5. 70000 9627. 30| 5. 30000 8951. 70
EXCAVATI ON,  COVMMON | | |
0010 203- 02070 10797.000 n8 | 9. 75000 105270. 75| 10. 40000 112288. 80| 9. 75000 105270. 75
BORROW | |
0011 203-51223 2698.000 n8 | 9. 80000 26440. 40| 10. 50000 28329. 00| 8. 00000 21584. 00
EXCAVATI ON, WATERVAY | |
0012 205- 06931 80.000 My | 24. 00000 1920. 00| 25. 00000 2000. 00| 19. 40000 1552. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0013 206- 51220 311.000 n8 | 30. 00000 9330. 00| 120. 00000 37320. 00| 20. 00000 6220. 00
EXCAVATI ON, VET | |
0014 206- 51225 130.000 n8 | 12. 90000 1677. 00 13. 80000 1794. 00| 10. 00000 1300. 00

EXCAVATI ON, DRY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 399 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 189, 834. 60 ROQUTE : SR 26
CALL ORDER : 399 CONTRACT I D : B -26030-A COUNTI ES : JAY
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1057237
| PRIMCO, | NC. | BAKER & SCHULTZ, | NC. | MOCOY, R L., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 207- 02045 56.000 n8 | 16. 60000 929. 60| 17. 75000 994. 00| 16. 60000 929. 60
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0016 211- 02060 33.700 n8 | 32. 00000 1078. 40| 34. 20000 1152. 54| 32. 00000 1078. 40
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 211- 06467 40.600 nB8 | 76. 00000 3085. 60| 34. 20000 1388. 52| 30. 00000 1218. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0018 303-52308 1009.400 My | 17. 00000 17159. 80| 18. 00000 18169. 20| 16. 80000 16957. 92
COVPACTED AGGREGATE, O 53 | | [
0019 402- 05468 1207.000 My | 34. 00000 41038. 00| 36. 40000 43934. 80| 34. 00000 41038. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0020 402-05474 415.000 My | 42. 00000 17430. 00| 45. 00000 18675. 00| 42. 00000 17430. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402-05477 236.000 My | 45, 00000 10620. 00| 48. 15000 11363. 40| 45. 00000 10620. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0022 402- 05481 261.000 My | 42. 00000 10962. 00| 45. 00000 11745. 00| 42. 00000 10962. 00
HVA BASE 25.0 nm SHOULDER | | [
0023 404- 05511 1448.000 n2 | 3. 90000 5647. 20| 4. 15000 6009. 20| 3. 90000 5647. 20
SEAL COAT, 2 | | [
0024 405- 05517 2.300 M | 450. 00000 1035. 00| 480. 00000 1104. 00| 450. 00000 1035. 00
ASPHALT FOR PRI ME COAT | | [
0025 406- 05520 2.300 My | 265. 00000 609. 50| 285. 00000 655. 50| 265. 00000 609. 50
ASPHALT FOR TACK COAT | | [
0026 601-01522 4.000 EACH 1175. 00000 4700. 00| 1230. 00000 4920. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601- 94689 4.000 EACH 2005. 00000 8020. 00| 2100. 00000 8400. 00| 1950. 00000 7800. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-99105 173.360 m | 29. 05000 5036. 11| 31. 50000 5460. 84| 29. 50000 5114.12
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 602-06729 28. 000 EACH 8. 60000 240. 80| 10. 00000 280. 00| 10. 00000 280. 00
BARRI ER DELI NEATOR | | |
0030 610- 06259 163.000 n2 | 60. 00000 9780. 00| 51. 50000 8394. 50| 74. 00000 12062. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0031 615-06490 27.000 EACH 104. 00000 2808. 00| 128. 00000 3456. 00| 120. 00000 3240. 00
R GHT OF WAY MARKER | | |
0032 615- 06505 2.000 EACH 430. 00000 860. 00| 450. 00000 900. 00| 420. 00000 840. 00
MONUMENT, B | | |
0033 616- 02320 2643.000 n2 | 2. 45000 6475. 35| 1. 85000 4889. 55| 2. 00000 5286. 00
GEOTEXTI LES | | [
0034 616- 06405 2131.000 My | 18. 00000 38358. 00| 26. 50000 56471. 50| 19. 50000 41554. 50

Rl PRAP, REVETMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 399 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 189, 834. 60 ROQUTE : SR 26
CALL ORDER : 399 CONTRACT I D : B -26030-A COUNTI ES : JAY
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1057237
| PRIMCO, | NC. | BAKER & SCHULTZ, | NC. | MOCOY, R L., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 621-01004 2.000 EACH 650. 00000 1300. 00| 695. 00000 1390. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 1.100 M | 681. 00000 749. 10| 730. 00000 803. 00| 681. 00000 749. 10
FERTI LI ZER | | |
0037 621-06548 13.100 kg | 49. 50000 648. 45| 53. 00000 694. 30| 49. 50000 648. 45
SEED M XTURE, CV | | |
0038 621- 06553 228.000 kg | 7.16000 1632. 48| 7.65000 1744. 20| 7.16000 1632. 48
SEED M XTURE, R | | |
0039 621- 06565 5.300 My | 519. 00000 2750. 70| 555. 00000 2941. 50| 519. 00000 2750. 70
MULCHI NG MATERI AL | | |
0040 621- 06567 11. 000 kL | 0. 55000 6. 05| 0. 60000 6. 60| 0. 55000 6. 05
WATER | | |
0041 621-06574 562.000 n2 | 5. 78000 3248. 36| 6. 20000 3484. 40| 5. 78000 3248. 36
SODDI NG | | |
0042 622-52436 4.000 EACH 25. 00000 100. 00] 26. 75000 107. 00| 25. 00000 100. 00
SI GN, DO NOT MOW OR SPRAY |
0043 622-91786 200. 000 EACH 9. 00000 1800. 00| 9. 65000 1930. 00| 9. 00000 1800. 00
SEEDLI NG | | |
0044 701-91792 38.000 EACH 69. 12000 2626. 56| 90. 00000 3420. 00| 200. 00000 7600. 00
PILE TIP, STEEL H | | |
0045 701-95780 652.000 m | 80. 00000 52160. 00| 85. 00000 55420. 00| 85. 00000 55420. 00
PILE, STEEL H, HP 310 X 110 | | |
0046 702-51005 80.200 nmB | 500. 00000 40100. 00| 430. 00000 34486. 00| 550. 00000 44110. 00
CONCRETE, A, SUBSTRUCTURE | | |
0047 702-51015 35.000 n8 | 300. 00000 10500. 00| 430. 00000 15050. 00| 550. 00000 19250. 00
CONCRETE, B, FOOTI NGS | | |
0048 702-51100 114. 000 kg | 10. 00000 1140. 00| 12. 00000 1368. 00| 4. 00000 456. 00
DRAI N PI PE, CAST I RON, 150 nm | | |
0049 702-51110 585.000 kg | 5. 50000 3217. 50| 5. 80000 3393. 00| 7. 00000 4095. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0050 703-51030 11849. 000 kg | 1. 15000 13626. 35| 1. 15000 13626. 35| 1. 15000 13626. 35
REI NFORCI NG STEEL | | |
0051 703-51032 52328.000 kg | 0. 80000 41862. 40| 1. 20000 62793. 60| 1. 25000 65410. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0052 704- 05892 219.200 nm8 | 650. 00000 142480. 00| 475. 00000 104120. 00| 550. 00000 120560. 00
CONCRETE, QC/ @A\, SUPERSTRUCTURE | | |
0053 704-51002 55.800 n8 | 450. 00000 25110. 00| 455. 00000 25389. 00| 550. 00000 30690. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0054 706- 05732 4.000 EACH 750. 00000 3000. 00| 1300. 00000 5200. 00| 1400. 00000 5600. 00

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 399 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 189, 834. 60 ROQUTE : SR 26
CALL ORDER : 399 CONTRACT I D : B -26030-A COUNTI ES : JAY
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1057237
| PRIMCO, | NC. | BAKER & SCHULTZ, | NC. | MOCOY, R L., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 706-51020 32.900 nB8 | 570. 00000 18753. 00| 512. 00000 16844. 80| 300. 00000 9870. 00
CONCRETE, C, RAILING | | |
0056 707-05985 339.900 m | 350. 00000 118965. 00| 373. 00000 126782. 70| 400. 00000 135960. 00

STRUCTURAL MEMBERS, CONCRETE | -BEAM 1V, | | [
1372 nm X 508 mm | | |
0057 709-51821 LUMP| 4162. 38000 4162. 38 7100. 00000 7100. 00| 6000. 00000 6000. 00

SURFACE SEAL | | |

0058 715- 05021 91.000 m | 142. 00000 12922. 00| 151. 00000 13741. 00| 142. 00000 12922. 00
PI PE, TYPE 3, C RCULAR 375 mm | | |

0059 715- 05407 50.000 m | 36. 00000 1800. 00| 20. 00000 1000. 00| 35. 00000 1750. 00
Pl PE, END BENT DRAIN, 150 mm | |

0060 715- 46005 10. 000 EACH 145. 00000 1450. 00| 155. 00000 1550. 00| 145. 00000 1450. 00
Pl PE END SECTI ON, 375 nm | |

0061 801- 04308 2.000 EACH 680. 00000 1360. 00| 728. 00000 1456. 00| 1200. 00000 2400. 00
ROAD CLOSURE SI GN ASSEMBLY | [ |

0062 801- 06605 8.000 EACH 91. 00000 728. 00| 98. 00000 784. 00| 91. 00000 728. 00
BARRI CADE, |I1A | | |

0063 801- 06625 10. 000 EACH 69. 00000 690. 00| 74. 00000 740. 00| 69. 00000 690. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0064 801- 06640 26.000 EACH 52. 00000 1352. 00| 55. 00000 1430. 00| 52. 00000 1352. 00
CONSTRUCTI ON SI G\, A | | |

0065 801- 06645 2.000 EACH 1. 00000 2. 00| 1. 10000 2. 20| 1. 00000 2.00
CONSTRUCTI ON SIGN, B | | |

0066 804- 06770 2.000 EACH 18. 00000 36. 00| 27. 00000 54. 00| 50. 00000 100. 00
DELI NEATOR POST | | |

0067 808- 06712 128.000 m | 0. 63000 80. 64| 0. 67000 85. 76| 0. 63000 80. 64
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |

0068 808-06713 1020.000 m | 0. 63000 642. 60| 0. 67000 683. 40| 0. 63000 642. 60
LINE, PAINT, SOLID, WH TE, 100 mm | |

0069 808- 75996 18.000 EACH 22. 00000 396. 00| 25. 00000 450. 00| 20. 00000 360. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0070 808- 75998 18.000 EACH| 30. 15000 542. 70| 32. 25000 580. 50| 30. 15000 542. 70
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 1,032, 052. 43| $ 1, 044, 364. 16| $ 1,119,676.12
------------------------------------------ e T R o

CONTRACT TOTALS [ $ 1,032, 052. 43| $ 1,044, 364. 16| $ 1,119,676.12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 403 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 610, 000. 00 ROUTE : ATHERTON RQAD
CALL ORDER . 403 CONTRACT ID : B -26045-A COUNTIES : VI QO
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/01/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9984044
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 37-0797609 FEUTZ CONTRACTCRS, | NC. $ 465,950 11 100. 0000%
2 35-1801998 QR INC $  503,919.96 108. 1489%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 539, 069.82 115. 6926%
4 35-1212938 ATLAS EXCAVATI NG, | NC. CONDI TI ONAL BI D $  550,295.35 118. 1017%
5 35-1111003 VW TE CONSTRUCTI ON, | NC. $  561,180.79 120. 4379%
| (1) 37-0797609 | (2) 35-1801998 | (3) 35-2040801
| FEUTZ CONTRACTCRS, | NC. |CLR INC. | GOHVANN ASPHALT & OONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105- 06845 LUMP|  12500. 00000 12500. 00| 7500. 00000 7500. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 M5 | 1600. 00000 9600. 00| 1500. 00000 9000. 00| 1600. 00000 9600. 00
FIELD CFFI CE, B | | [
0003 110- 01001 LUMP|  18000. 00000 18000. 00|  25000. 00000 25000. 00|  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 2000. 00000 2000.00]  20000. 00000 20000. 00| 7450. 00000 7450. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02286 1.000 EACH  10000. 00000 10000. 00|  17500. 00000 17500. 00|  16500. 00000 16500. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 3070.500 n8 | 10. 00000 30705. 00| 11. 00000 33775. 50| 9. 50000 29169. 75
EXCAVATI ON,  COMVON | | |
0007 203-51223 360.000 n8 | 7.00000 2520. 00| 14. 00000 5040. 00| 9. 00000 3240. 00
EXCAVATI ON, WATERVAY | |
0008 205- 02229 170.000 m | 10. 00000 1700. 00| 9. 50000 1615. 00| 9. 85000 1674. 50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0009 205- 02234 5.000 EACH 60. 00000 300. 00| 45. 00000 225. 00| 55. 00000 275. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0010 205- 06937 215.000 m | 6. 00000 1290. 00| 5. 50000 1182. 50| 5. 95000 1279. 25
TEMPORARY SI LT FENCE | | |

0011 211- 02060 71.700 n8 | 20. 00000 1434. 00| 14. 00000 1003. 80| 18. 85000 1351. 55
B BORROW FOR STRUCTURE BACKFI LL | | |

0012 211- 06467 46.600 n8 | 23. 00000 1071. 80| 40. 00000 1864. 00| 30. 00000 1398. 00

AGGREGATE FCR END BENT BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 30/
403 -2

02

ENG NEER S ESTI MATE: $ 610, 000. 00 ROUTE : ATHERTON RQAD
CALL ORDER . 403 CONTRACT ID : B -26045-A COUNTIES : VI QO
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 37-0797609 | (2) 35-1801998 | (3) 35-2040801
| FEUTZ CONTRACTCRS, | NC. | CLR INC. | GOHVANN ASPHALT & OONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 303- 04095 400.000 My | 25. 00000 10000. 00| 14. 00000 5600. 00| 23. 03000 9212. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0014 303-52308 1398.000 My | 22.00000 30756. 00| 19. 00000 26562. 00| 20. 35000 28449. 30
COVPACTED AGGREGATE, O 53 | | [
0015 402-05473 451.000 My | 52. 00000 23452. 00| 52. 00000 23452. 00| 47. 30000 21332. 30
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0016 402-05477 203.000 My | 58. 00000 11774. 00| 59. 00000 11977. 00| 53. 21000 10801. 63
HVA SURFACE 9.5 nm MAI NLI NE | | [
0017 404-05514 1122.000 n2 | 5. 50000 6171. 00| 4. 00000 4488. 00| 5. 12000 5744. 64
SEAL COAT, 5 | | [
0018 405- 05517 10.300 My | 340. 00000 3502. 00| 300. 00000 3090. 00| 311. 00000 3203. 30
ASPHALT FOR PRI ME COAT | | [
0019 406- 05520 1.800 My | 230. 00000 414. 00| 200. 00000 360. 00| 212. 30000 382. 14
ASPHALT FOR TACK COAT | | |
0020 601-01522 4.000 EACH 1300. 00000 5200. 00| 1325. 00000 5300. 00| 1205. 00000 4820. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601-01621 1.000 EACH| 1600. 00000 1600. 00| 1625. 00000 1625. 00| 1475. 00000 1475. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED | | |
0022 601- 06037 3.000 EACH 660. 00000 1980. 00| 650. 00000 1950. 00| 600. 00000 1800. 00
GUARDRAI L END TREATMENT, | | | |
0023 601-99105 148.600 m | 32. 00000 4755. 20| 32. 00000 4755. 20| 29. 25000 4346. 55
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0024 602-06729 12. 000 EACH 8. 00000 96. 00| 8. 00000 96. 00| 7.00000 84. 00
BARRI ER DELI NEATOR | | |
0025 603- 06040 215.000 m | 17. 00000 3655. 00| 17. 00000 3655. 00| 16. 00000 3440. 00
FENCE, FARM FIELD, 1190 nm | | |
0026 610-05527 83.000 My | 125. 00000 10375. 00| 125. 00000 10375. 00| 115. 03000 9547. 49
HVA FOR APPROACHES | | |
0027 610- 06257 111.800 nR2 | 58. 00000 6484. 40| 70. 00000 7826. 00| 80. 00000 8944. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0028 611- 06497 2.000 EACH 190. 00000 380. 00| 185. 00000 370. 00| 175. 00000 350. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0029 611-06498 2.000 EACH 220. 00000 440. 00| 215. 00000 430. 00| 200. 00000 400. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0030 615-06490 22.000 EACH 115. 00000 2530. 00| 105. 00000 2310. 00| 107. 00000 2354. 00
R GHT OF WAY MARKER | | |
0031 616- 02320 937.000 n2 | 2. 35000 2201. 95| 2. 25000 2108. 25| 2. 25000 2108. 25
GEOTEXTI LES | | |
0032 616- 06405 676.000 My | 22. 00000 14872. 00| 15. 50000 10478. 00| 19. 50000 13182. 00
|

Rl PRAP, REVETMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 610, 000. 00

RQUTE : ATHERTON ROAD

DATE :
PAGE :

04/ 30/
403 -3

02

CALL ORDER . 403 CONTRACT ID : B -26045-A COUNTIES : VI QO
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 37-0797609 | (2) 35-1801998 | (3) 35-2040801
| FEUTZ CONTRACTCRS, | NC. | CLR INC. | GOHVANN ASPHALT & OONSTR., |

LINE NO/ | TEM CODE / ALT [ | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

0033 621-01004 1.000 EACH 730. 00000 730. 00| 745. 00000 745. 00| 670. 00000 670. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0034 621-01743 25.000 kg | 13. 00000 325. 00| 13. 75000 343. 75| 12. 55000 313. 75
SEED M XTURE, GRASS, 2 | | |

0035 621- 06545 0.500 My | 830. 00000 415. 00| 1090. 00000 545. 00| 755. 00000 377.50
FERTI LI ZER | | |

0036 621-06548 2.700 kg | 65. 00000 175. 50| 60. 00000 162. 00| 65. 00000 175. 50
SEED M XTURE, CV | | |

0037 621- 06553 114.200 kg | 10. 00000 1142. 00| 10. 50000 1199. 10| 9. 45000 1079. 19
SEED M XTURE, R | | |

0038 621- 06565 2.700 My | 500. 00000 1350. 00| 540. 00000 1458. 00| 490. 00000 1323. 00
MULCHI NG MATERI AL | | |

0039 621- 06567 6.200 kL | 0. 60000 3. 72| 0. 25000 1. 55] 0. 55000 3.41
WATER | [ |

0040 621- 06575 342.000 n2 | 7.00000 2394. 00| 6. 75000 2308. 50| 6. 85000 2342.70
SODDI NG,  NURSERY | | |

0041 622-52436 4.000 EACH 25. 00000 100. 00] 25. 00000 100. 00| 24. 00000 96. 00
SI GN, DO NOT MOW OR SPRAY | | |

0042 622-91786 60. 000 EACH| 20. 00000 1200. 00] 21. 00000 1260. 00| 18. 90000 1134. 00
SEEDLI NG | | |

0043 701-01849 256.200 m | 110. 00000 28182. 00| 107. 40000 27515. 88| 100. 00000 25620. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | [
7.92 nm 356 nm | [ [

0044 703-51030 2058. 000 kg | 1. 25000 2572. 50| 1. 37000 2819. 46| 1. 50000 3087. 00
REI NFORCI NG STEEL | | |

0045 703-51032 18905. 000 kg | 1. 40000 26467. 00| 1. 47000 27790. 35| 1. 60000 30248. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |

0046 704-51002 131.200 nB | 498. 00000 65337. 60| 515. 00000 67568. 00| 550. 00000 72160. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0047 706-05732 4.000 EACH 1150. 00000 4600. 00| 900. 00000 3600. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |

0048 706-51020 16.400 nB8 | 340. 00000 5576. 00| 525. 00000 8610. 00| 575. 00000 9430. 00
CONCRETE, C, RAILING | | [

0049 707-05994 135.600 m | 533. 00000 72274. 80| 625. 00000 84750. 00| 950. 00000 128820. 00
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1676 nm X 1524 nm | [ |

0050 709-51821 LUVP| 3100. 00000 3100. 00| 3200. 00000 3200. 00| 2860. 00000 2860. 00
SURFACE SEAL | | |

0051 715-03475 10. 000 EACH| 220. 00000 2200. 00| 325. 00000 3250. 00| 300. 00000 3000. 00

SAFETY METAL END SECTION, 4:1, 375 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 30/ 02
403 -4

ENG NEER S ESTI MATE: $ 610, 000. 00 ROUTE : ATHERTON RQAD
CALL ORDER . 403 CONTRACT ID : B -26045-A COUNTIES : VI QO
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 37-0797609 | (2) 35-1801998 | (3) 35-2040801
| FEUTZ CONTRACTCRS, | NC. | CLR INC. | GOHVANN ASPHALT & OONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0052 715-03476 4.000 EACH 460. 00000 1840. 00| 670. 00000 2680. 00| 525. 00000 2100. 00
SAFETY METAL END SECTION, 4:1, 600 mm | |
0053 715-05123 31.000 m | 80. 00000 2480. 00| 95. 00000 2945. 00| 100. 00000 3100. 00
PIPE, TYPE 1, O RCULAR 600 mm [ [ |
0054 715-05169 70.000 m | 60. 00000 4200. 00| 75. 00000 5250. 00| 68. 00000 4760. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ [
0055 715- 05407 30.000 m | 55. 00000 1650. 00| 12. 00000 360. 00| 30. 00000 900. 00
Pl PE, END BENT DRAI N, 150 mm | |
0056 801-04308 4.000 EACH 200. 00000 800. 00| 200. 00000 800. 00| 185. 00000 740. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0057 801- 06605 8.000 EACH 80. 00000 640. 00| 80. 00000 640. 00| 80. 00000 640. 00
BARRI CADE, |11A | | [
0058 801- 06606 4.000 EACH 90. 00000 360. 00| 100. 00000 400. 00| 90. 00000 360. 00
BARRI CADE, 111B | | |
0059 801- 06625 6. 000 EACH 100. 00000 600. 00| 135. 00000 810. 00| 95. 00000 570. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0060 801-06640 10. 000 EACH 75. 00000 750. 00| 85. 00000 850. 00| 70. 00000 700. 00
CONSTRUCTI ON SI GN, A | | [
0061 801- 06645 4.000 EACH 35. 00000 140. 00| 35. 00000 140. 00| 35. 00000 140. 00
CONSTRUCTI ON SI G\, B | | [
0062 801-06775 LUWP| 1700. 00000 1700. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | [
0063 808-06713 1006.400 m | 0. 44000 442, 82| 0. 40000 402. 56| 0. 40000 402. 56
LINE, PAINT, SOLID, WH TE, 100 nm | |
0064 808-06714 1006.400 m | 0. 44000 442, 82| 0. 40000 402. 56| 0. 40000 402. 56
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 465, 950. 11| $ 503, 919. 96| $ 539, 069. 82
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 465, 950. 11| $ 503, 919. 96| $ 539, 069. 82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 403 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 610, 000. 00 ROUTE : ATHERTON RQAD
CALL ORDER . 403 CONTRACT ID : B -26045-A COUNTIES : VI QO
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1111003 [
| ATLAS EXCAVATI NG | NC. | WHI TE CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP| 12000. 00000 12000. 00| 14500. 00000 14500. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MOS | 1350. 00000 8100. 00| 1500. 00000 9000. 00|
FIELD CFFICE, B | | |
0003 110- 01001 LUMP|  28000. 00000 28000.00|  27500. 00000 27500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  12000. 00000 12000. 00| 8900. 00000 8900. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02286 1.000 EACH  38000. 00000 38000. 00|  23500. 00000 23500. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 3070.500 n8 | 12. 00000 36846. 00| 14. 15000 43447. 58|
EXCAVATI ON,  COMMON | | |
0007 203-51223 360.000 n8 | 11. 50000 4140. 00| 7.00000 2520. 00|
EXCAVATI ON, WATERVAY | | |
0008 205- 02229 170.000 m | 11. 50000 1955. 00| 10. 85000 1844. 50|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0009 205- 02234 5.000 EACH 100. 00000 500. 00| 61. 00000 305. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0010 205- 06937 215.000 m | 8. 00000 1720. 00| 6. 50000 1397. 50|
TEMPORARY SI LT FENCE | | |
0011 211- 02060 71.700 n8 | 29. 00000 2079. 30| 36. 00000 2581. 20|
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 211- 06467 46.600 n8 | 68. 00000 3168. 80| 56. 00000 2609. 60|
AGGREGATE FOR END BENT BACKFI LL | | |
0013 303- 04095 400.000 My | 16. 50000 6600. 00| 17. 85000 7140. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0014 303-52308 1398.000 My | 15. 00000 20970. 00| 16. 50000 23067. 00|
COVPACTED AGGREGATE, O, 53 | | |
0015 402- 05473 451.000 My | 49. 50000 22324. 50| 48. 00000 21648. 00|
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | | |
0016 402- 05477 203.000 My | 55. 50000 11266. 50| 61. 00000 12383. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 404- 05514 1122.000 n2 | 5. 40000 6058. 80| 4.50000 5049. 00|
SEAL COAT, 5 | | |
0018 405- 05517 10.300 My | 330. 00000 3399. 00| 400. 00000 4120. 00|
ASPHALT FOR PRI ME COAT | | |
0019 406- 05520 1.800 My | 230. 00000 414. 00| 700. 00000 1260. 00|

ASPHALT FOR TACK COAT | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 403 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 610, 000. 00 ROUTE : ATHERTON ROAD
CALL ORDER : 403 CONTRACT I D : B -26045-A COUNTIES : V1 GO
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1212938 | (5) 35-1111003 |
| ATLAS EXCAVATI NG | NC. | WHI TE CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0020 601- 01522 4.000 EACH 1350. 00000 5400. 00| 1325. 00000 5300. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601-01621 1.000 EACH 1600. 00000 1600. 00| 1625. 00000 1625. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED | | |
0022 601- 06037 3.000 EACH 635. 00000 1905. 00| 675. 00000 2025. 00|
GUARDRAI L END TREATMENT, | | | |
0023 601- 99105 148.600 m | 31. 50000 4680. 90| 32. 25000 4792. 35|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 602- 06729 12.000 EACH| 7. 50000 90. 00| 12. 00000 144. 00|
BARRI ER DELI NEATOR | | |
0025 603- 06040 215.000 m | 19. 00000 4085. 00| 18. 00000 3870. 00|
FENCE, FARM FI ELD, 1190 mm | | I
0026 610- 05527 83.000 My | 130. 00000 10790. 00| 101. 00000 8383. 00|
HVA FOR APPROACHES | | |
0027 610- 06257 111.800 n2 | 52. 00000 5813. 60| 75. 00000 8385. 00|
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0028 611- 06497 2.000 EACH 195. 00000 390. 00| 195. 00000 390. 00|
MAl LBOX ASSEMBLY, S| NGLE | | |
0029 611-06498 2.000 EACH 220. 00000 440. 00| 225. 00000 450. 00|
MAl LBOX ASSEMBLY, DOUBLE | | |
0030 615- 06490 22.000 EACH| 115. 00000 2530. 00| 118. 00000 2596. 00|
Rl GHT OF WAY MARKER | | |
0031 616- 02320 937.000 n2 | 4. 00000 3748. 00| 2. 80000 2623. 60|
GEOTEXTI LES | | [
0032 616- 06405 676.000 My | 17. 00000 11492. 00| 22. 50000 15210. 00|
Rl PRAP, REVETMENT | | [
0033 621- 01004 1.000 EACH 725. 00000 725. 00| 750. 00000 750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621-01743 25.000 kg | 8. 60000 215. 00| 14. 00000 350. 00|
SEED M XTURE, GRASS, 2 | | |
0035 621- 06545 0.500 My | 700. 00000 350. 00| 830. 00000 415. 00|
FERTI LI ZER | | |
0036 621- 06548 2.700 kg | 56. 00000 151. 20| 71. 00000 191. 70|
SEED M XTURE, CV | | |
0037 621- 06553 114.200 kg | 30. 00000 3426. 00| 10. 40000 1187. 68|
SEED M XTURE, R | | |
0038 621- 06565 2.700 My | 550. 00000 1485. 00| 540. 00000 1458. 00|
I

MJULCHI NG MATERI AL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PACGE : 403 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 610, 000. 00 RCQUTE : ATHERTON RCAD
CALL ORDER : 403 CONTRACT ID : B -26045-A COUNTIES : VIO
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1212938 | (5) 35-1111003 |
| ATLAS EXCAVATING | NC. | WHIl TE CONSTRUCTI ON, | NC. |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0039 621- 06567 6.200 kL | 0. 70000 4. 34| 0. 55000 3. 41|
WATER | | |
0040 621- 06575 342.000 n2 | 11. 50000 3933. 00| 8. 00000 2736. 00|
SODDI NG, NURSERY | | |
0041 622-52436 4.000 EACH 27. 00000 108. 00| 26. 00000 104. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0042 622-91786 60. 000 EACH| 10. 50000 630. 00| 21. 00000 1260. 00|
SEEDLI NG | | |
0043 701-01849 256.200 m | 130. 00000 33306. 00| 155. 00000 39711. 00|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |
0044 703-51030 2058.000 kg | 1. 55000 3189. 90| 1. 32000 2716. 56|
REI NFORCI NG STEEL | | |
0045 703-51032 18905. 000 kg | 1. 55000 29302. 75| 1. 43000 27034. 15|
REI NFORCI NG STEEL, EPOXY COATED | |
0046 704-51002 131.200 nB | 400. 00000 52480. 00| 628. 00000 82393. 60|
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706-05732 4.000 EACH 1020. 00000 4080. 00| 1250. 00000 5000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0048 706-51020 16.400 nB | 510. 00000 8364. 00| 350. 00000 5740. 00|
CONCRETE, C, RAILING | | |
0049 707-05994 135.600 m | 835. 00000 113226. 00| 701. 50000 95123. 40|
STRUCTURAL MEMBERS, CONCRETE BULB- T | | |
BEAM 1676 nm X 1524 nmm | | |
0050 709-51821 LUWP| 5000. 00000 5000. 00| 3150. 00000 3150. 00|
SURFACE SEAL | | |
0051 715-03475 10. 000 EACH 225. 00000 2250. 00| 378. 00000 3780. 00|
SAFETY METAL END SECTIQN, 4:1, 375 mm | | |
0052 715-03476 4.000 EACH 400. 00000 1600. 00| 545. 00000 2180. 00|
SAFETY METAL END SECTIQN, 4:1, 600 mm | | |
0053 715-05123 31.000 m | 85. 00000 2635. 00| 121. 00000 3751. 00|
PIPE, TYPE 1, CRCULAR 600 nm | | |
0054 715-05169 70.000 m | 60. 00000 4200. 00| 80. 00000 5600. 00|
PIPE, TYPE 3, O RCULAR 375 mm | | |
0055 715-05407 30.000 m | 32. 00000 960. 00| 25. 00000 750. 00|
PI PE, END BENT DRAIN, 150 nm | | |
0056 801-04308 4.000 EACH 200. 00000 800. 00| 300. 00000 1200. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0057 801- 06605 8.000 EACH 90. 00000 720. 00| 100. 00000 800. 00|
BARRI CADE, |11A | | |
0058 801- 06606 4.000 EACH 100. 00000 400. 00| 115. 00000 460. 00|
BARRI CADE, |11B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 403 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 610, 000. 00 ROUTE : ATHERTON RQAD
CALL ORDER . 403 CONTRACT ID : B -26045-A COUNTIES : VI QO
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1111003 [
| ATLAS EXCAVATI NG | NC. | WHI TE CONSTRUCTI ON, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0059 801- 06625 6.000 EACH 115. 00000 690. 00| 90. 00000 540. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0060 801-06640 10. 000 EACH| 90. 00000 900. 00| 110. 00000 1100. 00|
CONSTRUCTI ON SI GN, A | | [
0061 801- 06645 4.000 EACH 38. 00000 152. 00| 55. 00000 220. 00|
CONSTRUCTI ON SI G\, B | | [
0062 801-06775 LUWP| 1600. 00000 1600. 00| 1500. 00000 1500. 00|
MAI NTAI NI NG TRAFFI C | | [
0063 808-06713 1006.400 m | 0. 45000 452, 88| 0. 70000 704. 48|
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0064 808-06714 1006.400 m | 0. 45000 452, 88| 0. 70000 704. 48|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 550, 295. 35| $ 561, 180. 79|
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e m -
CONTRACT TOTALS | $ 550, 295. 35| $ 561, 180. 79|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 415 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 328, 000. 00 ROUTE : |-65
CALL ORDER . 415 CONTRACT ID : B -26134-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 000CAXM
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1131315 FI VE STAR PAI NTING | NC. $  197,595.00 100. 0000%
2 35-2019240 CENTRAL PAINTING | NC. $  252,000.00 127. 5335%
3 35-1841931 VENUS PAI NTI NG COVPANY $ 257, 600.00 130. 3676%
4 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $  273,000.00 138. 1613%
5  35-1778430 SPANOCS, N I. PAINTING INC $ 399, 000.00 201. 9281%
6 35-1645115 THREE STAR PAI NTI NG CONDI TI ONAL BI D $ 468, 600. 00 237. 1517%
| (1) 35-1131315 | (2) 35-2019240 | (3) 35-1841931
| FI'VE STAR PAINTING | NC. | CENTRAL PAI NTI NG, | NC. | VENUS PAI NTI NG COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 110- 01001 LUMP| 9000. 00000 9000.00|  10000. 00000 10000. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 51859 LUMP|  18789. 00000 18789.00|  20000. 00000 20000. 00|  30000. 00000 30000. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0003 619- 51859 LUMP|  41743. 00000 41743.00]  40000. 00000 40000.00|  55000. 00000 55000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0004 619- 61000 LUMP|  37578. 00000 37578.00|  48000. 00000 48000.00|  64000. 00000 64000. 00
CLEAN STEEL BRIDGE , STR NO 1 | |
0005 619- 61000 LUMP|  85485. 00000 85485. 00| 130000. 00000 130000. 00]  100000. 00000 100000. 00
CLEAN STEEL BRIDGE , STR NO 2 | |
0006 619- 93423 LUVP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 600. 00000 600. 00
POLLUTI ON CONTROL , STR NO. 1 | | |
0007 619- 93423 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 600. 00000 600. 00
POLLUTI ON CONTROL , STR NO. 2 | | |
0008 709-51821 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 600. 00000 600. 00
SURFACE SEAL , STR NO 1 | | |
0009 709-51821 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 600. 00000 600. 00
SURFACE SEAL , STR NO 2 | | |
0010 801- 06775 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 600. 00000 600. 00
MAI NTAI NING TRAFFIC , STR NO 1 | | |
0011 801- 06775 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 600. 00000 600. 00
MAI NTAI NING TRAFFIC , STR NO 2 | | |
SECTI ON TOTALS | $  197,595.00| $  252,000. 00| $  257,600.00
------------------------------------------ o m m o m e m e m o e e et o m e e o m e e o e e e e o e e e e e e e e e ememeeoaoao-o

CONTRACT TOTALS | $ 197, 595. 00| $ 252, 000. 00| $ 257, 600. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 415 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 328, 000. 00 ROUTE : |-65
CALL ORDER . 415 CONTRACT ID : B -26134-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1602596 | (5) 35-1778430 | (6) 35-1645115

| 1 CARUS | NDUSTRI AL PAI NTI NG & SPANOS, N.I. PAINTING INC. | THREE STAR PAI NTI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE PAI NTI NG

[ [
0001 110-01001 LUWP| 13650. 00000 13650. 00| 15000. 00000 15000. 00| 23430. 00000 23430. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 619- 51859 LUMP|  18904. 00000 18904.00|  44000. 00000 44000.00]  20691. 00000 20691. 00
PAINT STEEL BRIDGE , STR NO 1 | | [

0003 619- 51859 LUVP|  44846. 00000 44846.00] 101000. 00000 101000. 00|  46084. 50000 46084. 50
PAINT STEEL BRIDGE , STR NO 2 | | |

0004 619- 61000 LUMP|  55600. 00000 55600. 00|  67000. 00000 67000. 00  110352. 00000 110352. 00
CLEAN STEEL BRIDGE , STR NO 1 | |

0005 619- 61000 LUMP|  133000. 00000 133000. 00|  152000. 00000 152000. 00|  245784. 00000 245784. 00
CLEAN STEEL BRIDGE , STR NO 2 | |

0006 619- 93423 LUMP| 1000. 00000 1000. 00| 4000. 00000 4000. 00| 2299. 00000 2299. 00
POLLUTI ON CONTROL , STR NO. 1 | | |

0007 619- 93423 LUMP| 1000. 00000 1000. 00| 6000. 00000 6000. 00| 5120. 50000 5120. 50
POLLUTI ON CONTROL , STR NO. 2 | | |

0008 709-51821 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 2299. 00000 2299. 00
SURFACE SEAL , STR NO 1 | | |

0009 709-51821 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 5120. 50000 5120. 50
SURFACE SEAL , STR NO 2 | | |

0010 801- 06775 LUMP| 2000. 00000 2000. 00| 4000. 00000 4000. 00| 2299. 00000 2299. 00
MAI NTAI NING TRAFFIC , STR NO 1 | | |

0011 801- 06775 LUMP| 2000. 00000 2000. 00| 4000. 00000 4000. 00| 5120. 50000 5120. 50
MAI NTAI NING TRAFFIC , STR NO 2 | | |

SECTI ON TOTALS | $  273,000. 00| $ 399, 000. 00| $ 468, 600.00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS [ $ 273, 000. 00| $ 399, 000. 00| $ 468, 600. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 417 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 285, 000. 00 ROUTE : |-65
CALL ORDER o417 CONTRACT ID : B -26135-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 065300J
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1131315 FI VE STAR PAI NTING | NC. $  185,000.00 100. 0000%
2 35-2019240 CENTRAL PAINTING | NC. $ 193, 400.00 104. 5405%
3 35-1841931 VENUS PAI NTI NG COVPANY $ 198, 200.00 107. 1351%
4 35-1645115 THREE STAR PAI NTI NG $  272,344.99 147. 2135%
| (1) 35-1131315 | (2) 35-2019240 | (3) 35-1841931
| FI'VE STAR PAINTING | NC. | CENTRAL PAI NTI NG, | NC. | VENUS PAI NTI NG COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE PAI NTI NG
I | |
0001 110- 01001 LUMP| 9000. 00000 9000. 00| 8000. 00000 8000. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 51859 LUMP|  13388. 00000 13388.00|  20000. 00000 20000. 00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0003 619- 51859 LUMP|  13388. 00000 13388.00|  20000. 00000 20000. 00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0004 619- 51859 LUMP|  10414. 00000 10414.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0005 619- 51859 LUMP|  10414. 00000 10414.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 4 | | |
0006 619- 61000 LUMP|  32271. 00000 32271.00|  30000. 00000 30000.00|  36500. 00000 36500. 00
CLEAN STEEL BRIDGE , STR NO 1 | |
0007 619- 61000 LUMP|  32271.00000 32271.00]  31000. 00000 31000.00]  36500. 00000 36500. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |
0008 619- 61000 LUMP|  26327. 00000 26327.00]  30000. 00000 30000.00]  36500. 00000 36500. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0009 619- 61000 LUMP|  26327. 00000 26327.00]  30000. 00000 30000.00]  36500. 00000 36500. 00
CLEAN STEEL BRIDGE , STR NO 4 | | |
0010 619- 93423 LUWP| 1000. 00000 1000. 00| 300. 00000 300. 00| 600. 00000 600. 00
POLLUTI ON CONTROL , STR NO. 1 | | |
0011 619- 93423 LUWP| 1000. 00000 1000. 00| 300. 00000 300. 00| 600. 00000 600. 00
POLLUTI ON CONTROL , STR NO. 2 | | |
0012 619- 93423 LUWP| 1000. 00000 1000. 00| 300. 00000 300. 00| 600. 00000 600. 00
POLLUTI ON CONTROL , STR NO 3 | | |
0013 619- 93423 LUMP| 1000. 00000 1000. 00| 300. 00000 300. 00| 600. 00000 600. 00
POLLUTI ON CONTROL , STR NO 4 | | |

0014 709-51821 LUMP| 300. 00000 300. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL , STR NO 1 [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PACGE : 417 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 285, 000. 00 ROUTE : |-65
CALL ORDER o417 CONTRACT ID : B -26135-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1131315 | (2) 35-2019240 | (3) 35-1841931
| FI VE STAR PAI NTING | NC | CENTRAL PAI NTI NG | NC. | VENUS PAI NTI NG COMPANY
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 709-51821 LUMP| 300. 00000 300. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL , STR NO 2 | | |
0016 709-51821 LUMP| 300. 00000 300. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL , STR NO 3 | | |
0017 709-51821 LUMP| 300. 00000 300. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL , STR NO. 4 | | [
0018 801-06775 LUWP| 1500. 00000 1500. 00| 500. 00000 500. 00| 600. 00000 600. 00

MAI NTAI NI NG TRAFFIC , STR NO.
0019 801-06775
MAI NTAI NI NG TRAFFIC , STR NO. [ |
0020 801-06775 LUWP| 1500. 00000 1500. 00| 500. 00000 500. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFIC , STR NO. [ |
LUWP| 1500. 00000 1500. 00| 500. 00000 500. 00| 600. 00000 600. 00
NO.

0021 801-06775
MAI NTAI NI NG TRAFFI C , STR 4 | |
SECTI ON TOTALS | $ 185, 000. 00| $ 193, 400. 00| $ 198, 200.00
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 185, 000. 00| $ 193, 400. 00| $ 198, 200. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PACGE : 417 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 285, 000. 00 ROUTE : |-65
CALL ORDER o417 CONTRACT ID : B -26135-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1645115 | |
| THREE STAR PAI NTI NG | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

[
0001 110-01001 LUWP| 13617. 00000 13617. 00|

|

|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 51859 LUMP|  11811. 50000 11811. 50| |
PAINT STEEL BRIDGE , STR NO 1 | [ |
0003 619- 51859 LUMP|  11811. 50000 11811. 50| |
PAINT STEEL BRIDGE , STR NO 2 | [ |
0004 619- 51859 LUMP| 6890. 04000 6890. 04 |
PAINT STEEL BRIDGE , STR NO 3 | [ |
0005 619- 51859 LUP| 8296. 17000 8296. 17| |
PAINT STEEL BRIDGE , STR NO 4 | [ |
0006 619- 61000 LUMP|  62994. 63000 62994. 63| |
CLEAN STEEL BRIDGE , STR NO 1 | [ |
0007 619- 61000 LUMP|  62994. 63000 62994. 63| |
CLEAN STEEL BRIDGE , STR NO 2 | [ |
0008 619- 61000 LUMP|  36746. 87000 36746. 87| |
CLEAN STEEL BRIDGE , STR NO 3 | [ |
0009 619- 61000 LUMP|  44246. 23000 44246, 23| |
CLEAN STEEL BRIDGE , STR NO 4 | [ |
0010 619- 93423 LUMP| 1312. 39000 1312. 39| |
POLLUTI ON CONTROL , STR NO. 1 | | |
0011 619- 93423 LUMP| 1312. 39000 1312. 39| |
POLLUTI ON CONTROL , STR NO. 2 | | |
0012 619- 93423 LUMP| 765. 56000 765. 56| |
POLLUTI ON CONTROL , STR NO. 3 | | |
0013 619- 93423 LUMP| 921. 80000 921. 80| |
POLLUTI ON CONTROL , STR NO 4 | | |
0014 709- 51821 LUMP| 1312. 39000 1312. 39| |
SURFACE SEAL , STR NO 1 | | |
0015 709- 51821 LUMP| 1312. 39000 1312. 39| |
SURFACE SEAL , STR NO 2 | | |
0016 709-51821 LUMP| 765. 56000 765. 56| |
SURFACE SEAL , STR NO 3 | | |
0017 709-51821 LUMP| 921. 80000 921. 80| |
SURFACE SEAL , STR NO 4 | | |
0018 801- 06775 LUMP| 1312. 39000 1312. 39| |
MAI NTAI NING TRAFFIC , STR NO 1 | | |
0019 801- 06775 LUMP| 1312. 39000 1312. 39| |
MAI NTAI NING TRAFFIC , STR NO 2 | | |
0020 801- 06775 LUMP| 765. 56000 765. 56| |
|

MAI NTAI NI NG TRAFFIC , STR. NO 3 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02

PACGE : 417 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 285, 000. 00 ROUTE : |-65
CALL ORDER o417 CONTRACT ID : B -26135-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1645115 | |
| THREE STAR PAI NTI NG | |
LINE NO / | TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 801- 06775 LUVP| 921. 80000 921. 80| |
MAI NTAI NING TRAFFIC , STR NO 4 | | |
SECTI ON TOTALS | $ 272, 344. 99 |

------------------------------------------ o o m e e e o e e et e e e e et e e e et o e e e e e e e e e e e meeiaoaoo--

CONTRACT TOTALS | $ 272, 344. 99 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 419 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 295, 800. 00 ROUTE : SR 1, 44, 38, 140, US 35
CALL ORDER . 419 CONTRACT ID : B -26136-A COUNTI ES : FAYETTE RUSH
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT WAYNE
CONTRACT TIME : 11/02/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : O000CAXL
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOWBI D
1 35-1131315 FI VE STAR PAINTING |NC. $ 227, 996. 00 100. 0000%
2 35-2019240 CENTRAL PAINTING |NC $ 244, 900. 00 107. 4141%
3 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG CONDI TI ONAL BI D $ 289, 079. 00 126. 7912%
4  35-1841931 VENUS PAI NTI NG COVPANY $ 295, 200. 00 129. 4759%
5  35-1645115 THREE STAR PAI NTI NG $ 340, 462. 99 149. 3284%
[ (1) 35-1131315 | (2) 35-2019240 | (3) 35-1602596
| FIVE STAR PAINTING | NC | CENTRAL PAINTING | NC | I CARUS | NDUSTRI AL PAI NTI NG &
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ E T T T S e
SECTI ON 0001 BRI DGE PAI NTI NG
[ I |
0001 110-01001 LUWP| 18000. 00000 18000. 00| 9400. 00000 9400. 00| 14450. 00000 14450. 00
MBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0002 619-51859 LUWP| 13447. 00000 13447. 00| 10000. 00000 10000. 00| 14542, 00000 14542. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0003 619-51859 LUWP| 12152. 00000 12152. 00| 10000. 00000 10000. 00| 8656. 00000 8656. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0004 619-51859 LUWP| 7178. 00000 7178. 00| 10000. 00000 10000. 00| 3151. 00000 3151. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0005 619-51859 LUWP| 10312. 00000 10312. 00| 10000. 00000 10000. 00| 11000. 00000 11000. 00
PAINT STEEL BRIDGE , STR NO 4 | | |
0006 619-51859 LUWP| 9654. 00000 9654. 00| 10000. 00000 10000. 00| 5909. 00000 5909. 00
PAINT STEEL BRIDGE , STR NO 5 | | |
0007 619-51859 LUWP| 12255, 00000 12255. 00| 10000. 00000 10000. 00| 7871. 00000 7871. 00
PAINT STEEL BRIDGE , STR NO 6 | [ |
0008 619- 61000 LUWP| 26895. 00000 26895. 00|  35000. 00000 35000. 00|  40000. 00000 40000. 00
CLEAN STEEL BRIDGE , STR NO 1 | |
0009 619- 61000 LUWP| 24304. 00000 24304.00|  30000. 00000 30000. 00| 39000. 00000 39000. 00
CLEAN STEEL BRIDGE , STR NO 2 | |
0010 619- 61000 LUWP| 14355. 00000 14355. 00| 13000. 00000 13000. 00| 20000. 00000 20000. 00
CLEAN STEEL BRIDGE , STR NO 3 | |
0011 619-61000 LUWP| 20624. 00000 20624.00|  30000. 00000 30000. 00| 39000. 00000 39000. 00
CLEAN STEEL BRIDGE , STR NO 4 | |
0012 619- 61000 LUWP| 11309. 00000 11309. 00|  30000. 00000 30000. 00| 39000. 00000 39000. 00
CLEAN STEEL BRIDGE, STR NO 5 | |
0013 619- 61000 LUWP| 24511. 00000 24511.00|  30000. 00000 30000. 00|  40000. 00000 40000. 00
CLEAN STEEL BRIDGE, STR NO 6 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 419 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 295, 800. 00 ROUTE : SR 1, 44, 38, 140, US 35
CALL ORDER . 419 CONTRACT ID : B -26136-A COUNTI ES : FAYETTE RUSH
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT WAYNE
SET- AS| DE :
| (1) 35-1131315 | (2) 35-2019240 | (3) 35-1602596
| FI VE STAR PAINTING | NC. | CENTRAL PAI NTING | NC. | I CARUS | NDUSTRI AL PAI NTI NG &
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 619-93423 LUWP| 1000. 00000 1000. 00| 500. 00000 500. 00| 500. 00000 500. 00
POLLUTI ON CONTROL , STR NO 1 [ | |
0015 619-93423 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 500. 00000 500. 00
POLLUTI ON CONTROL , STR NO 2 | | [
0016 619-93423 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 500. 00000 500. 00
POLLUTI ON CONTROL , STR NO 3 | | [
0017 619-93423 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 500. 00000 500. 00
POLLUTI ON CONTROL , STR NO 4 | | [
0018 619-93423 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 500. 00000 500. 00
POLLUTI ON CONTROL , STR NO 5 | | [
0019 619-93423 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 500. 00000 500. 00
POLLUTI ON CONTROL , STR. NO 6 | |

I
0020 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 100. 00000 100. 00

SURFACE SEAL , STR NO 1 | | |

0021 709-51821 LUMP| 400. 00000 400. 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 2 | | |

0022 709-51821 LUMP| 400. 00000 400. 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 3 | | |

0023 709-51821 LUMP| 400. 00000 400. 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 4 | | |

0024 709-51821 LUMP| 300. 00000 300. 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 5 | |

I
0025 801-06775 LUWP| 4000. 00000 4000. 00| 500. 00000 500. 00| 500. 00000 500. 00

MAI NTAI NING TRAFFIC , STR NO 1 | | |

0026 801- 06775 LUMP| 3600. 00000 3600. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NING TRAFFIC , STR NO 2 | | |

0027 801- 06775 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NING TRAFFIC , STR NO 3 | | |

0028 801- 06775 LUMP| 2800. 00000 2800. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NING TRAFFIC , STR NO 4 | | |

0029 801- 06775 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NING TRAFFIC, STR NO 5 | | |

0030 801- 06775 LUMP| 3600. 00000 3600. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NING TRAFFIC , STR NO 6 | | |

SECTI ON TOTALS | $  227,996.00| $ 244, 900. 00| $  289,079.00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 227, 996. 00| $ 244, 900. 00| $ 289, 079. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 419 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 295, 800. 00 ROUTE : SR 1, 44, 38, 140, US 35
CALL ORDER . 419 CONTRACT ID : B -26136-A COUNTI ES : FAYETTE RUSH
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT WAYNE
SET- AS| DE :
| (4) 35-1841931 | (5) 35-1645115 [
| VENUS PAI NTI NG COVPANY | THREE STAR PAI NTI NG |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE PAI NTI NG
[ I |
0001 110-01001 LUWP| 20000. 00000 20000. 00| 17075. 00000 17075. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUWP| 10000. 00000 10000. 00| 9333. 75000 9333. 75|
PAINT STEEL BRIDGE, STR NO 1 | [ [
0003 619-51859 LUWP| 10000. 00000 10000. 00| 8835. 00000 8835. 00|
PAINT STEEL BRIDGE , STR NO 2 | [ [
0004 619-51859 LUWP| 10000. 00000 10000. 00| 4203. 75000 4203. 75|
PAINT STEEL BRIDGE , STR NO 3 | [ [
0005 619-51859 LUWP| 10000. 00000 10000. 00| 9262. 50000 9262. 50|
PAINT STEEL BRIDGE , STR NO 4 | [ [
0006 619-51859 LUWP| 10000. 00000 10000. 00| 8336. 25000 8336. 25|
PAINT STEEL BRIDGE, STR NO 5 | | [
0007 619-51859 LUMWP| 10000. 00000 10000. 00| 8692. 50000 8692. 50|
PAINT STEEL BRIDGE, STR NO 6 | [ [
0008 619- 61000 LUWP| 35000. 00000 35000. 00| 49780. 00000 49780. 00|
CLEAN STEEL BRIDGE , STR NO. 1 [ [ [
0009 619-61000 LUWP| 35000. 00000 35000. 00| 47120. 00000 47120. 00|
CLEAN STEEL BRIDGE , STR NO. 2 [ [ [
0010 619-61000 LUWP| 30000. 00000 30000. 00| 22420. 00000 22420. 00|
CLEAN STEEL BRIDGE , STR NO. 3 [ [ [
0011 619-61000 LUWP| 35000. 00000 35000. 00| 49400. 00000 49400. 00|
CLEAN STEEL BRIDGE , STR NO 4 [ [ [
0012 619-61000 LUWP| 35000. 00000 35000. 00| 44460. 00000 44460. 00|
CLEAN STEEL BRIDGE , STR NO. 5 | | |
0013 619- 61000 LUWP| 35000. 00000 35000. 00| 46360. 00000 46360. 00|
CLEAN STEEL BRIDGE , STR NO 6 | | |
0014 619-93423 LUWP| 600. 00000 600. 00| 1037. 09000 1037. 09|
POLLUTI ON CONTROL , STR. NO 1 | | |
0015 619-93423 LUWP| 600. 00000 600. 00| 981. 67000 981. 67|
POLLUTI ON CONTROL , STR NO 2 | | |
0016 619-93423 LUWP| 600. 00000 600. 00| 467. 09000 467. 09|
POLLUTI ON CONTROL , STR NO 3 | | |
0017 619-93423 LUWP| 600. 00000 600. 00| 1029. 17000 1029. 17|
POLLUTI ON CONTROL , STR NO 4 | | |
0018 619-93423 LUWP| 600. 00000 600. 00| 926. 25000 926. 25|
POLLUTI ON CONTROL , STR NO. 5 | | |
0019 619-93423 LUWP| 600. 00000 600. 00| 965. 84000 965. 84|
POLLUTI ON CONTROL , STR NO. 6 | | |
0020 709-51821 LUWP| 600. 00000 600. 00| 1037. 09000 1037. 09|

SURFACE SEAL , STR NO. 1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 419 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 295, 800. 00 ROUTE : SR 1, 44, 38, 140, US 35
CALL ORDER . 419 CONTRACT ID : B -26136-A COUNTI ES : FAYETTE RUSH
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT WAYNE
SET- AS| DE :
| (4) 35-1841931 | (5) 35-1645115 [
| VENUS PAI NTI NG COVPANY | THREE STAR PAI NTI NG |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 709-51821 LUWP| 600. 00000 600. 00| 981. 67000 981. 67
SURFACE SEAL , STR NO. 2 | | |
0022 709-51821 LUWP| 600. 00000 600. 00| 467. 09000 467. 09
SURFACE SEAL , STR NO. 3 | | [
0023 709-51821 LUWVP| 600. 00000 600. 00| 1029. 17000 1029. 17
SURFACE SEAL , STR NO. 4 | | [
0024 709-51821 LUWP| 600. 00000 600. 00| 926. 25000 926. 25
SURFACE SEAL , STR NO. 5 | | [
0025 801-06775 LUWP| 600. 00000 600. 00| 965. 84000 965. 84
MAI NTAI NI NG TRAFFIC , STR NO 1 | | |
0026 801-06775 LUWP| 600. 00000 600. 00| 981. 67000 981. 67
MAI NTAI NI NG TRAFFIC , STR NO 2 | | |
0027 801-06775 LUWP| 600. 00000 600. 00| 467. 09000 467. 09
MAI NTAI NING TRAFFIC , STR NO. 3 | | |
0028 801-06775 LUVP| 600. 00000 600. 00| 1029. 17000 1029. 17
MAI NTAI NING TRAFFIC , STR NO. 4 | | [
0029 801-06775 LUWP| 600. 00000 600. 00| 926. 25000 926. 25
MAI NTAINING TRAFFIC , STR NO. 5 | | [
0030 801-06775 LUWP| 600. 00000 600. 00| 965. 84000 965. 84
MAI NTAI NI NG TRAFFIC , STR NO 6 | |
SECTI ON TOTALS | $ 295, 200. 00| $ 340, 462. 99
CONTRACT TOTALS | $ 295, 200. 00| $ 340, 462. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 425 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 828, 000. 00 ROUTE : CR 1000S
CALL ORDER . 425 CONTRACT ID: B -26171-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 115 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : 9923014
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1381845 HARVEY, GECRGE R & SON, INC. $ 1,526,936.45 100. 0000%
2 35-1523985 WRTZ & YATES, |NC. $ 1,766, 446.72 115. 6856%
3 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 1,770, 003. 00 115. 9185%
4 35-1212938 ATLAS EXCAVATING | NC. $ 1,790, 040. 65 117. 2308%
5  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,947, 156. 16 127. 5204%
| (1) 35-1381845 | (2) 35-1523985 | (3) 35-1386990
| HARVEY, GEORGE R & SON, |NCJWRTZ & YATES, |NC. | 1SOM JACK CONSTRUCTI CN CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 BRI DGE REPLACEMENT

[ I |
0001 105-06845 LUWP| 25000. 00000 25000. 00| 25000. 00000 25000. 00| 28900. 00000 28900. 00

CONSTRUCTI ON ENGI NEERI NG | |

0002 105- 07038 12.000 MOS | 1200. 00000 14400. 00| 2000. 00000 24000. 00| 2500. 00000 30000. 00
FIELD OFFI CE, A | | |

0003 110- 01001 LUMP|  75000. 00000 75000. 00|  75000. 00000 75000. 00|  90000. 00000 90000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  25000. 00000 25000. 00|  40000. 00000 40000. 00|  38500. 00000 38500. 00
CLEARI NG RI GHT OF WY | |

0005 202-51330 LUMP| 3000. 00000 3000.00]  30000. 00000 30000. 00|  17000. 00000 17000. 00
PRESENT STRUCTURE, REMOVE STR. NO. 1 | |

0006 202-51330 LUMP| 3000. 00000 3000.00]  25000. 00000 25000. 00|  18000. 00000 18000. 00
PRESENT STRUCTURE, REMOVE STR. NO. 2 | |

0007 202- 96133 10.000 m | 20. 00000 200. 00| 40. 00000 400. 00| 350. 00000 3500. 00
Pl PE, REMOVE | |

0008 203- 02000 5243.000 n8 | 6. 00000 31458. 00| 6. 54000 34289. 22| 9. 10000 47711. 30
EXCAVATI ON,  COVMMON | | |

0009 203- 02010 100.000 n8 | 200. 00000 20000. 00| 100. 00000 10000. 00| 197. 00000 19700. 00
EXCAVATI ON, ROCK | |

0010 203- 02070 24013.000 n8 | 8. 50000 204110. 50| 9. 00000 216117. 00| 12. 00000 288156. 00
BORROW | |

0011 203- 06499 549.000 n2 | 6. 00000 3294. 00| 6. 00000 3294. 00| 10. 00000 5490. 00
SUBGRADE TREATMENT | |

0012 203-51223 6609.000 n8 | 6. 00000 39654. 00| 6. 54000 43222. 86| 14. 00000 92526. 00
EXCAVATI ON, WATERVWAY | |

0013 205- 03371 185.000 n8 | 6. 00000 1110. 00| 15. 70000 2904. 50| 19. 00000 3515. 00

SEDI MENT REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 30/ 02
425 -2

ENG NEER S ESTI MATE: $ 1, 828, 000. 00 ROUTE : CR 1000S
CALL ORDER . 425 CONTRACT ID: B -26171-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1523985 | (3) 35-1386990
| HARVEY, GEORGE R & SON, INCJWRTZ & YATES, |NC | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 205- 06930 1.900 My | 20. 00000 38. 00| 250. 00000 475. 00| 80. 00000 152. 00
SPLASHPAD, R PRAP | | [
0015 205- 06931 42.000 M | 25. 00000 1050. 00| 30. 00000 1260. 00| 28. 00000 1176. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0016 205- 06936 131.500 My | 25. 00000 3287. 50| 28. 67000 3770. 11| 28. 00000 3682. 00
TEMPORARY SEDI MENT TRAP | | [
0017 205- 06937 1686.000 m | 6. 00000 10116. 00| 6. 00000 10116. 00| 5. 75000 9694. 50
TEMPORARY SI LT FENCE | | [
0018 205- 06938 43.000 m | 60. 00000 2580. 00| 42. 63000 1833. 09| 30. 00000 1290. 00
TEMPORARY SLOPE DRAI N | | [
0020 206-51220 296.000 nB8 | 275. 00000 81400. 00| 78. 00000 23088. 00| 105. 00000 31080. 00
EXCAVATI ON, VET | | [
0022 211- 02060 562.000 n8 | 18. 00000 10116. 00| 20. 93000 11762. 66| 19. 00000 10678. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 211- 06467 52.200 n8 | 35. 00000 1827. 00| 31. 39000 1638. 56| 36. 00000 1879. 20
AGGREGATE FOR END BENT BACKFI LL | | |
0024 303- 04075 699.000 My | 25. 00000 17475. 00| 18. 70000 13071. 30| 19. 00000 13281. 00
COVPACTED AGGREGATE, O 73 | | [
0025 303-52308 1656.000 My | 15. 00000 24840. 00| 18. 70000 30967. 20| 19. 00000 31464. 00
COVPACTED AGGREGATE, O 53 | | [
0026 402-05474 521.000 My | 34. 50000 17974. 50| 40. 00000 20840. 00| 37. 00000 19277. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0027 402-05477 236.000 My | 80. 50000 18998. 00| 80. 00000 18880. 00| 76. 00000 17936. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0028 404- 05514 1940.000 n2 | 4. 90000 9506. 00| 4. 68000 9079. 20| 5. 25000 10185. 00
SEAL COAT, 5 | | |
0029 405- 05518 3129.000 n2 | 0. 58000 1814. 82| 0. 60000 1877. 40| 0. 75000 2346. 75
ASPHALT FOR PRI VE COAT | | |
0030 406- 05521 3156. 000 n2 | 0. 11000 347. 16| 0. 13000 410. 28| 0. 28000 883. 68
ASPHALT FOR TACK COAT | | |
0031 601-01522 4.000 EACH 1325. 00000 5300. 00| 1350. 00000 5400. 00| 1340. 00000 5360. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0032 601-01626 2.000 EACH 1336. 00000 2672. 00| 1300. 00000 2600. 00| 1364. 00000 2728. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0033 601- 03578 1.000 EACH 1446. 00000 1446. 00| 1475. 00000 1475. 00| 1502. 00000 1502. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, MODI FI ED | | |
0034 601- 06037 7.000 EACH 660. 00000 4620. 00| 675. 00000 4725. 00| 705. 00000 4935. 00
GUARDRAI L END TREATMENT, | | | |
0035 601-99105 121.900 m | 33. 50000 4083. 65| 34. 10000 4156. 79| 35. 00000 4266. 50
|

GUARDRAI L, WBEAM 1.905 m SPACI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 425 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 828, 000. 00 ROUTE : CR 1000S
CALL ORDER . 425 CONTRACT ID: B -26171-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1523985 | (3) 35-1386990
| HARVEY, GEORGE R & SON, INCJWRTZ & YATES, |NC | 1'SOM JACK CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 602-06729 22.000 EACH 11. 00000 242. 00| 15. 00000 330. 00| 14. 00000 308. 00
BARRI ER DELI NEATOR | | |
0037 605-06120 25.000 m | 65. 00000 1625. 00| 65. 00000 1625. 00| 115. 00000 2875. 00
CURB, CONCRETE | | [
0038 610- 06257 148.200 n2 | 60. 00000 8892. 00| 55. 25000 8188. 05| 53. 00000 7854. 60
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0039 615-06490 22.000 EACH 117. 00000 2574. 00| 125. 00000 2750. 00| 140. 00000 3080. 00
R GHT OF WAY MARKER | | |
0040 615- 06505 6. 000 EACH 490. 00000 2940. 00| 600. 00000 3600. 00| 600. 00000 3600. 00
MONUMENT, B | | |
0041 616- 02320 4976.000 nR2 | 2. 00000 9952. 00| 4.19000 20849. 44| 3. 30000 16420. 80
GEOTEXTI LES | | |
0042 616- 05689 802.000 My | 23. 00000 18446. 00| 28. 60000 22937. 20| 45. 00000 36090. 00
RI PRAP, CLASS 2 | | |
0043 616- 06405 2033.000 My | 20. 00000 40660. 00| 29. 00000 58957. 00| 31. 00000 63023. 00
Rl PRAP, REVETNMENT | | |
0044 616- 06451 25.000 My | 21. 00000 525. 00| 33. 00000 825. 00| 56. 00000 1400. 00
R PRAP, UNI FORM | | |
0045 621-01004 2.000 EACH 1050. 00000 2100. 00| 1100. 00000 2200. 00| 900. 00000 1800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621-02770 6200.000 n2 | 2. 06000 12772. 00| 2. 15000 13330. 00| 1. 35000 8370. 00
EROSI ON CONTROL BLANKET | | [
0047 621-04258 24.000 kg | 232. 00000 5568. 00| 236. 00000 5664. 00| 40. 00000 960. 00
SEED M XTURE , REVEGETATI ON [ | |
0048 621- 06545 1.400 My | 770. 00000 1078. 00| 800. 00000 1120. 00| 590. 00000 826. 00
FERTI LI ZER | | [
0049 621-06548 10. 000 kg | 54. 50000 545. 00| 55. 44000 554. 40| 77. 00000 770. 00
SEED M XTURE, CV | | |
0050 621- 06553 230.000 kg | 8. 10000 1863. 00| 8. 24000 1895. 20| 22. 00000 5060. 00
SEED M XTURE, R | | |
0051 621- 06557 108. 000 kg | 6. 90000 745. 20| 7.00000 756. 00| 26. 00000 2808. 00
SEED M XTURE, T | | [
0052 621- 06565 5.400 My | 588. 00000 3175. 20| 600. 00000 3240. 00| 675. 00000 3645. 00
MULCHI NG MATERI AL | | [
0053 621- 06567 2.000 KL | 1. 00000 2. 00| 0. 65000 1. 30| 10. 00000 20. 00
WATER | | |
0054 621-06574 86.000 n2 | 33. 60000 2889. 60| 35. 00000 3010. 00| 11. 00000 946. 00
SODDI NG | | |
0055 622-52436 16. 000 EACH 27.50000 440. 00| 28. 00000 448. 00| 25. 00000 400. 00
|

SI GN, DO NOT MOW CR SPRAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 425 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 828, 000. 00 ROUTE : CR 1000S
CALL ORDER . 425 CONTRACT ID: B -26171-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1523985 | (3) 35-1386990
| HARVEY, GEORGE R & SON, INCJWRTZ & YATES, |NC | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 622-91786 3150. 000 EACH 13. 45000 42367. 50| 12. 85000 40477. 50| 9. 00000 28350. 00
SEEDLI NG | | |
0057 622-98200 10. 000 EACH 27. 50000 275. 00| 28. 75000 287. 50| 25. 00000 250. 00
SIGN, DO NOT Di STURB | |
0058 701-51195 144.000 m | 98. 50000 14184. 00| 98. 00000 14112. 00| 80. 00000 11520. 00
PILE, STEEL H, HP 310 X 79 | | [
0059 701-91792 18. 000 EACH| 70. 00000 1260. 00| 100. 00000 1800. 00| 115. 00000 2070. 00
PILE TIP, STEEL H | | [
0060 701-92043 22.500 m | 350. 00000 7875. 00| 888. 88000 19999. 80| 500. 00000 11250. 00
CORED HOLE | N ROCK, 457 nm | [ [
0061 702-51005 196.600 n8 | 400. 00000 78640. 00| 490. 00000 96334. 00| 440. 00000 86504. 00
CONCRETE, A, SUBSTRUCTURE | | [
0062 702-51015 79.200 n8 | 300. 00000 23760. 00| 433. 33000 34319. 74| 440. 00000 34848. 00
CONCRETE, B, FOOTI NGS | | |
0063 702-51100 228.000 kg | 6. 70000 1527. 60| 6. 61000 1507. 08| 7. 00000 1596. 00
DRAI N PI PE, CAST I RON, 150 mm | |
0064 702-51110 585.000 kg | 4. 00000 2340. 00| 6. 61000 3866. 85| 7. 00000 4095. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0065 703-51030 13779.000 kg | 1. 15000 15845. 85| 1. 15000 15845. 85| 0. 99000 13641. 21
REI NFORCI NG STEEL | |
0066 703-51032 50233.000 kg | 1. 25000 62791. 25| 1. 25000 62791. 25| 1. 26000 63293. 58
REI NFORCI NG STEEL, EPOXY CQATED | | |
0067 704-51002 250.100 n8 | 500. 00000 125050. 00| 522. 99000 130799. 80| 440. 00000 110044. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0068 706- 05732 4,000 EACH 900. 00000 3600. 00| 1200. 00000 4800. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0069 706-51020 50.000 n8 | 360. 00000 18000. 00| 660. 00000 33000. 00| 490. 00000 24500. 00
CONCRETE, C, RAILING | | [
0070 707-05993 306.400 m | 490. 00000 150136. 00| 864. 88000 264999. 23| 457. 00000 140024. 80

STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1524 nm X 1524 mm | | |
0071 709-51821 LUMP| 6500. 00000 6500. 00| 6000. 00000 6000. 00| 6800. 00000 6800. 00

SURFACE SEAL | | |

0072 714- 06660 102.700 n2 | 560. 00000 57512. 00| 500. 00000 51350. 00| 758. 00000 77846. 60
W NGMALL | | |

0073 715- 05021 24.000 m | 60. 00000 1440. 00| 60. 00000 1440. 00| 55. 00000 1320. 00
PIPE, TYPE 3, CIROULAR 375 nm [ | |

0074 715- 05407 34.000 m | 30. 00000 1020. 00| 32. 65000 1110. 10| 32. 00000 1088. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0075 715- 46005 2.000 EACH 250. 00000 500. 00| 200. 00000 400. 00| 250. 00000 500. 00

PI PE END SECTI ON, 375 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 425 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 828, 000. 00 ROUTE : CR 1000S
CALL ORDER . 425 CONTRACT ID: B -26171-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1523985 | (3) 35-1386990
| HARVEY, GEORGE R & SON, INCJWRTZ & YATES, |NC | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 721-43005 2.000 EACH 600. 00000 1200. 00| 800. 00000 1600. 00| 750. 00000 1500. 00
AUTOMATI C DRAI NAGE GATE, 375 mm | | |
0077 723-07068 10.800 m | 4615. 00000 49842. 00| 4630. 00000 50004. 00| 4900. 00000 52920. 00
STRUCTURE, PRECAST THREE- S| DED, 6100 nm | | |
X 2130 mMm | | |
0078 723-07069 14.600 m | 3900. 00000 56940. 00| 3980. 00000 58108. 00| 3775. 00000 55115. 00
STRUCTURE, PRECAST THREE- S| DED, 4870 mm | | |
X 2740 mm [ [ [
0079 724-51925 22.000 m | 300. 00000 6600. 00| 380. 00000 8360. 00| 310. 00000 6820. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0080 801-04308 6.000 EACH 850. 00000 5100. 00| 1000. 00000 6000. 00| 600. 00000 3600. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0081 801- 06605 12.000 EACH 294. 00000 3528. 00| 200. 00000 2400. 00| 212. 00000 2544, 00
BARRI CADE, |11A | | |
0082 801- 06606 6. 000 EACH 212. 00000 1272. 00| 300. 00000 1800. 00| 235. 00000 1410. 00
BARRI CADE, 111B | | [
0083 801- 06625 14.000 EACH 225. 00000 3150. 00| 120. 00000 1680. 00| 125. 00000 1750. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0084 801- 06640 8.000 EACH 263. 00000 2104. 00| 200. 00000 1600. 00| 230. 00000 1840. 00
CONSTRUCTI ON SI GN, A | | [
0085 802- 76025 1.906 n2 | 220. 00000 419. 32| 210. 00000 400. 26| 197. 00000 375. 48

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |

0086 802- 76055 16.000 m | 25. 30000 404. 80| 20. 00000 320. 00| 21. 00000 336. 00
SIGN PCST, A | | |

SECTI ON TOTALS | $ 1,526, 936. 45| $ 1,766, 446. 72| $ 1,770, 003. 00
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 1,526, 936. 45| $ 1,766, 446.72| $ 1,770,003.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 425 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 828, 000. 00 ROUTE : CR 1000S
CALL ORDER . 425 CONTRACT ID: B -26171-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-0906416 [
| ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105-06845 LUWP| 25000. 00000 25000. 00| 23627. 95000 23627. 95|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 12.000 MOS | 1200. 00000 14400. 00| 1418. 84000 17026. 08|
FI ELD OFFICE, A [ [
0003 110-01001 LUWP| 90000. 00000 90000. 00| 97357. 81000 97357. 81|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 50000. 00000 50000. 00| 42006. 70000 42006. 70|
CLEARI NG RI GHT OF WAY | [
0005 202-51330 LUWP| 24500. 00000 24500. 00| 6108. 17000 6108. 17|
PRESENT STRUCTURE, REMOVE STR. NO. 1 | |
0006 202-51330 LUWP| 10000. 00000 10000. 00| 2180. 75000 2180. 75|
PRESENT STRUCTURE, REMOVE STR. NO. 2 | | |
0007 202-96133 10.000 m | 105. 00000 1050. 00| 32. 74000 327. 40|
Pl PE, REMOVE | | [
0008 203- 02000 5243.000 nB8 | 10. 00000 52430. 00| 9. 82000 51486. 26|
EXCAVATI ON, COVVON | | [
0009 203-02010 100.000 nB | 28. 00000 2800. 00| 87. 24000 8724. 00|
EXCAVATI ON, ROCK | | [
0010 203-02070 24013.000 nB8 | 10. 50000 252136. 50| 13. 52000 324655. 76|
BORROW | | |
0011 203- 06499 549.000 n2 | 7.20000 3952. 80| 6. 54000 3590. 46|
SUBGRADE TREATMENT | | [
0012 203-51223 6609.000 nB8 | 11. 00000 72699. 00| 5. 68000 37539. 12|
EXCAVATI ON, WATERWAY | | |
0013 205-03371 185.000 nB | 10. 00000 1850. 00| 28. 36000 5246. 60|
SEDI MENT REMOVE | | |
0014 205- 06930 1.900 My | 140. 00000 266. 00| 54. 52000 103. 59|
SPLASHPAD, RI PRAP | | [
0015 205- 06931 42.000 My | 35. 00000 1470. 00| 43. 62000 1832. 04|
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0016 205- 06936 131.500 My | 39. 00000 5128. 50| 32. 72000 4302. 68|
TEMPORARY SEDI MENT TRAP | |
0017 205- 06937 1686.000 m | 6. 50000 10959. 00| 5. 91000 9964. 26|
TEMPORARY SI LT FENCE | | [
0018 205- 06938 43.000 m | 125. 00000 5375. 00| 27. 26000 1172. 18|
TEMPORARY SLOPE DRAI N | | |
0020 206-51220 296.000 nB8 | 80. 00000 23680. 00| 140. 49000 41585. 04|
EXCAVATI ON, VET | | |
0022 211-02060 562.000 nmB8 | 29. 00000 16298. 00| 80. 36000 45162. 32|

B BORROW FOR STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 425 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 828, 000. 00 ROUTE : CR 1000S
CALL ORDER . 425 CONTRACT ID: B -26171-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-0906416 [
| ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0023 211- 06467 52.200 n8 | 78. 00000 4071. 60| 46. 89000 2447. 66
AGGREGATE FOR END BENT BACKFI LL | | |
0024 303- 04075 699.000 My | 18. 00000 12582. 00| 18. 03000 12602. 97
COVPACTED AGGREGATE, O 73 | | [
0025 303-52308 1656.000 My | 13. 00000 21528. 00| 17. 43000 28864. 08
COVPACTED AGGREGATE, O 53 | | [
0026 402-05474 521.000 My | 32. 00000 16672. 00| 33. 65000 17531. 65
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0027 402- 05477 236.000 My | 72. 00000 16992. 00| 76. 92000 18153. 12
HVA SURFACE 9.5 nm MAI NLI NE | | [
0028 404- 05514 1940.000 n2 | 4. 40000 8536. 00| 4. 64000 9001. 60
SEAL COAT, 5 | | [
0029 405-05518 3129.000 n2 | 0. 60000 1877. 40| 0. 55000 1720. 95
ASPHALT FOR PRI ME COAT | | |
0030 406- 05521 3156.000 n2 | 0. 15000 473. 40| 0. 12000 378.72
ASPHALT FOR TACK COAT | | [
0031 601-01522 4.000 EACH 1350. 00000 5400. 00| 1313. 90000 5255. 60
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0032 601-01626 2.000 EACH 1350. 00000 2700. 00| 1324. 81000 2649. 62
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0033 601- 03578 1.000 EACH 1500. 00000 1500. 00| 1433. 85000 1433. 85|

GUARDRAI L CONNECTOR SYSTEM W BEAM | | I
CURVED, MODI FI ED | | |

0034 601- 06037 7.000 EACH 625. 00000 4375. 00| 654. 22000 4579. 54|
GUARDRAI L END TREATMENT, | | | |
0035 601- 99105 121.900 m | 32. 00000 3900. 80| 33. 27000 4055. 61
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0036 602- 06729 22.000 EACH 10. 50000 231. 00| 10. 90000 239. 80
BARRI ER DELI NEATCR | | |
0037 605- 06120 25.000 m | 55. 00000 1375. 00| 90. 10000 2252. 50
CURB, CONCRETE | | |
0038 610- 06257 148.200 n2 | 52. 00000 7706. 40] 68. 21000 10108. 72
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | [ |
0039 615- 06490 22.000 EACH 115. 00000 2530. 00| 115. 58000 2542. 76|
RIGHT OF WAY MARKER | | |
0040 615- 06505 6.000 EACH 480. 00000 2880. 00| 485. 22000 2911. 32|
MONUMENT, B | | |
0041 616- 02320 4976.000 n2 | 4. 20000 20899. 20| 2. 46000 12240. 96|
I

GEOTEXTI LES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 425 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 828, 000. 00 ROUTE : CR 1000S
CALL ORDER . 425 CONTRACT ID: B -26171-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-0906416 [
| ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0042 616- 05689 802.000 My | 25. 00000 20050. 00| 25. 63000 20555. 26|
R PRAP, CLASS 2 | | |
0043 616- 06405 2033.000 My | 21. 00000 42693. 00| 21. 81000 44339. 73|
R PRAP, REVETNMENT | | [
0044 616- 06451 25.000 My | 29. 00000 725. 00| 27. 26000 681. 50|
R PRAP, UNI FORM | | [
0045 621-01004 2.000 EACH 975. 00000 1950. 00| 1035. 86000 2071. 72|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621-02770 6200. 000 n2 | 2. 10000 13020. 00| 2. 05000 12710. 00|
EROSI ON CONTROL BLANKET | | |
0047 621-04258 24.000 kg | 225. 00000 5400. 00| 230. 78000 5538. 72|
SEED M XTURE , REVEGETATI ON | | |
0048 621- 06545 1.400 My | 730. 00000 1022. 00| 763. 23000 1068. 52|
FERTI LI ZER | | |
0049 621- 06548 10. 000 kg | 51. 00000 510. 00| 55. 29000 552. 90|
SEED M XTURE, CV | | |
0050 621- 06553 230.000 kg | 33. 00000 7590. 00| 8. 18000 1881. 40|
SEED M XTURE, R | | |
0051 621- 06557 108.000 kg | 6. 60000 712. 80| 7.21000 778. 68|
SEED M XTURE, T | | |
0052 621- 06565 5.400 My | 560. 00000 3024. 00| 600. 96000 3245. 18|
MULCHI NG MATERI AL | | |
0053 621- 06567 2.000 kL | 0. 65000 1. 30| 2. 02000 4. 04|
WATER | | |
0054 621- 06574 86.000 n2 | 33. 00000 2838. 00| 33. 32000 2865. 52|
SODDI NG | | |
0055 622-52436 16. 000 EACH 27. 00000 432. 00| 27. 26000 436. 16|
SIGN, DO NOT MOW OR SPRAY | | |
0056 622-91786 3150. 000 EACH 13. 50000 42525. 00| 13. 30000 41895. 00|
SEEDLI NG | | [
0057 622-98200 10. 000 EACH 27. 00000 270. 00| 27. 26000 272. 60|
SIGN, DO NOT Di STURB | | [
0058 701-51195 144.000 m | 140. 00000 20160. 00| 74. 49000 10726. 56|
PILE, STEEL H, HP 310 X 79 | | |
0059 701-91792 18. 000 EACH 95. 00000 1710. 00| 74. 67000 1344. 06|
PILE TIP, STEEL H | | |
0060 701-92043 22.500 m | 625. 00000 14062. 50| 1256. 67000 28275. 08|
CORED HOLE | N ROCK, 457 nm | | [
0061 702-51005 196.600 nB | 370. 00000 72742. 00| 684. 11000 134496. 03|

CONCRETE, A, SUBSTRUCTURE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 425 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 828, 000. 00 ROUTE : CR 1000S
CALL ORDER . 425 CONTRACT ID: B -26171-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-0906416 [
| ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0062 702-51015 79.200 n8 | 250. 00000 19800. 00| 777. 45000 61574. 04
CONCRETE, B, FOOTI NGS | | |
0063 702-51100 228.000 kg | 4. 20000 957. 60| 7.88000 1796. 64
DRAI N PI PE, CAST I RON, 150 mm | | [
0064 702-51110 585.000 kg | 2. 80000 1638. 00| 5. 09000 2977. 65
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0065 703-51030 13779.000 kg | 1. 50000 20668. 50| 1. 22000 16810. 38
REI NFORCI NG STEEL | | [
0066 703-51032 50233.000 kg | 1. 55000 77861. 15| 1. 39000 69823. 87
REI NFORCI NG STEEL, EPOXY CQATED | | |
0067 704-51002 250.100 n8 | 410. 00000 102541. 00| 580. 39000 145155. 54
CONCRETE, C, SUPERSTRUCTURE | | [
0068 706- 05732 4.000 EACH 1400. 00000 5600. 00| 1386. 38000 5545, 52
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0069 706-51020 50.000 n8 | 515. 00000 25750. 00| 467. 21000 23360. 50
CONCRETE, C, RAILING | | [
0070 707-05993 306.400 m | 775. 00000 237460. 00| 514. 69000 157701. 02|

STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1524 nm X 1524 mm | | |

0071 709- 51821 LUMP| 9000. 00000 9000. 00| 7414. 55000 7414. 55|
SURFACE SEAL | | |
0072 714- 06660 102.700 n2 | 470. 00000 48269. 00| 724. 42000 74397. 93|
W NGMALL | | |
0073 715- 05021 24.000 m | 95. 00000 2280. 00| 78. 51000 1884. 24|
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0074 715- 05407 34.000 m | 32. 00000 1088. 00| 26. 76000 909. 84|
Pl PE, END BENT DRAIN, 150 nm | | |
0075 715- 46005 2.000 EACH 200. 00000 400. 00| 327. 11000 654. 22|
PI PE END SECTION, 375 mm | | |
0076 721- 43005 2.000 EACH 650. 00000 1300. 00| 1223. 40000 2446. 80|
AUTOVATI C DRAI NAGE GATE, 375 mm | | |
0077 723- 07068 10.800 m | 7800. 00000 84240. 00| 7687. 96000 83029. 97|
STRUCTURE, PRECAST THREE- SI DED, 6100 nm | | |
X 2130 mm | | |
0078 723- 07069 14.600 m | 5800. 00000 84680. 00| 6788. 69000 99114. 87|
STRUCTURE, PRECAST THREE- S| DED, 4870 nm | | |
X 2740 mm [ | [
0079 724-51925 22.000 m | 280. 00000 6160. 00| 330. 95000 7280. 90|
STRUCTURAL EXPANSI ON JO NT, SS [ [ [
0080 801- 04308 6.000 EACH 440. 00000 2640. 00| 452. 51000 2715. 06|

ROAD CLOSURE SI GN ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 425 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 828, 000. 00 ROUTE : CR 1000S
CALL ORDER . 425 CONTRACT ID: B -26171-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-0906416 [
| ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0081 801- 06605 12.000 EACH 135. 00000 1620. 00| 127.57000 1530. 84|
BARRI CADE, |11A | | [
0082 801- 06606 6. 000 EACH 150. 00000 900. 00| 155. 92000 935. 52|
BARRI CADE, 111B | | [
0083 801- 06625 14.000 EACH 120. 00000 1680. 00| 100. 31000 1404. 34|
DETOUR ROUTE MARKER ASSEMBLY | |
0084 801- 06640 8.000 EACH 150. 00000 1200. 00| 163. 56000 1308. 48|
CONSTRUCTI ON SI GN, A | | [
0085 802- 76025 1.906 n2 | 200. 00000 381. 20| 211. 30000 402. 74|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0086 802- 76055 16.000 m | 16. 50000 264. 00| 16. 99000 271. 84|
SI GN POST, A | | |
SECTI ON TOTALS | $ 1, 790, 040. 65| $ 1,947, 156. 16|

CONTRACT TOTALS [

$ 1,790, 040. 65|

$ 1,947, 156.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 431 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 242, 500. 00 ROQUTE : 1-69, US 30 & US 24
CALL ORDER . 431 CONTRACT ID : B -26175-A COUNTI ES : ALLEN HUNTI NGTON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 08/29/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2019240 CENTRAL PAINTING |NC. CONDI TIONAL BID & AWARD $ 184, 400. 00 100. 0000%
2 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG CONDI TI ONAL BI D $  187,199.00 101. 5178%
3 35-1131315 FI VE STAR PAI NTI NG | NC. CONDI TI ONAL BI D $ 197, 669.00 107. 1957%
4  35-1778430 SPANCS, N I. PAINTING INC CONDI TI ONAL BI D $ 229, 950.00 124. 7017%
5  35-1685251 ATLAS OF LAKE STATI ON $ 240, 000.00 130. 1518%
6  35-1841931 VENUS PAI NTI NG COMPANY $ 268, 000.00 145. 3362%
7 35-1645115 THREE STAR PAI NTI NG CONDI TI ONAL BI D $  331,800.00 179. 9349%
| (1) 35-2019240 | (2) 35-1602596 | (3) 35-1131315
| CENTRAL PAI NTING | NC. | I CARUS | NDUSTRI AL PAI NTI NG & FI VE STAR PAI NTING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE PAI NTI NG
[ I I
0001 110- 01001 LUMP|  10000. 00000 10000. 00| 9400. 00000 9400. 00| 8000. 00000 8000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 1300. 00000 1300. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING STR NO 1 [ | |

0003 619- 60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 1300. 00000 1300. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING STR NO 2 [ | |

0004 619- 60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 900. 00000 900. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING STR NO 3 [ | |

0005 619- 60806 LUVP| 500. 00000 500. 00| 500. 00000 500. 00| 700. 00000 700. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING STR NO 4 | | |

0006 619- 93423 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 1000. 00000 1000. 00

POLLUTI ON CONTROL STR. NO. 1 | | |

0007 619- 93423 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL STR. NO. 2 | | |

0008 619- 93423 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL STR. NO. 3 | | |

0009 619- 93423 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL STR. NO. 4 | |

|

0010 619- 95457 LUMP|  61000. 00000 61000. 00|  62255. 00000 62255. 00|  60299. 00000 60299. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO 1 I I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 431 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 242, 500. 00 ROQUTE : 1-69, US 30 & US 24
CALL ORDER . 431 CONTRACT ID : B -26175-A COUNTI ES : ALLEN HUNTI NGTON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-2019240 | (2) 35-1602596 | (3) 35-1131315
| CENTRAL PAI NTI NG, | NC. | I CARUS | NDUSTRI AL PAI NTI NG & FI VE STAR PAI NTING | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 619- 95457 LUWP| 61000. 00000 61000. 00| 62255. 00000 62255. 00| 60299. 00000 60299. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO 2 | | |
0012 619- 95457 LUWP| 22000. 00000 22000. 00| 21898. 00000 21898. 00| 32960. 00000 32960. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO. 3 I I I
0013 619- 95457 LUWP| 26000. 00000 26000. 00| 26591. 00000 26591. 00| 26511. 00000 26511. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO. 4 | | |
0014 709-51821 LUWP| 300. 00000 300. 00| 200. 00000 200. 00| 350. 00000 350. 00

SURFACE SEAL STR. NO. 1 | | |

0015 709- 51821 LUVP| 300. 00000 300. 00| 200. 00000 200. 00| 350. 00000 350. 00
SURFACE SEAL STR. NO. 2 | | |

0016 709-51821 LUVP| 300. 00000 300. 00| 200. 00000 200. 00| 300. 00000 300. 00
SURFACE SEAL STR. NO

0017 709-51821
SURFACE SEAL STR. NO

SECTI ON TOTALS | $ 184, 400. 00| $  187,199. 00| $ 197, 669.00

I
LUMP| 300. 00000 300. 00| 200. 00000 200. 00| 400. 00000 400. 00

CONTRACT TOTALS [ $ 184, 400. 00| $ 187, 199. 00| $ 197, 669. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 431 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 242, 500. 00 ROQUTE : 1-69, US 30 & US 24
CALL ORDER . 431 CONTRACT ID : B -26175-A COUNTI ES : ALLEN HUNTI NGTON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1778430 | (5) 35-1685251 | (6) 35-1841931
| SPANCS, N. 1. PAINTING |INC. |ATLAS OF LAKE STATI ON | VENUS PAI NTI NG COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE PAI NTI NG

[ I I
0001 110-01001 LUWP| 11000. 00000 11000. 00| 8000. 00000 8000. 00| 30000. 00000 30000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ |
0002 619- 60806 LUWP| 1000. 00000 1000. 2000. 00000 2000. 00| 600. 00000 600. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE [
PAINTING STR. NO 1 |

0003 619-60806 LUVP| 1000. 00000 1000.
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTI NG STR. NO. 2 |

00
I I
|
00
| |
0004 619- 60806 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 600. 00000 600. 00
I
|
00
|
I
00

I
2000. 00000 2000. 00| 600. 00000 600. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | [
PAI NTING STR. NO 3 |

0005 619- 60806 LUMP| 1000. 00000 1000. 1000. 00000 1000. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | [

I
1500. 00000 1500. 00| 600. 00000 600. 00

PAINTING STR NO 4 |
0006 619-93423 LUWP| 2000. 00000 2000.

POLLUTI ON CONTROL STR. NO. 1 | | |

0007 619- 93423 LUMP| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STR. NO. 2 | | |

0008 619- 93423 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STR. NO. 3 | | |

0009 619- 93423 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STR. NO. 4 | | |

0010 619- 95457 LUMP|  66000. 00000 66000. 00|  55000. 00000 55000. 00|  78000. 00000 78000. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO 1 I I I

0011 619- 95457 LUMP|  78000. 00000 78000.00]  55000. 00000 55000. 00]  78000. 00000 78000. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO. 2 I I I

0012 619- 95457 LUMP|  30950. 00000 30950. 00|  45000. 00000 45000.00|  36000. 00000 36000. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO 3 I I I

0013 619- 95457 LUMP|  32000. 00000 32000.00]  55000. 00000 55000. 00]  40000. 00000 40000. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO. 4 I I I

0014 709-51821 LUMP| 500. 00000 500. 00| 3000. 00000 3000. 00| 300. 00000 300. 00
SURFACE SEAL STR. NO. 1 | | |

0015 709- 51821 LUMP| 500. 00000 500. 00| 3000. 00000 3000. 00| 300. 00000 300. 00
SURFACE SEAL STR. NO. 2 | | |

0016 709- 51821 LUMP| 500. 00000 500. 00| 2000. 00000 2000. 00| 300. 00000 300. 00

SURFACE SEAL STR. NO. 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02

PACGE : 431 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 242, 500. 00 ROQUTE : 1-69, US 30 & US 24
CALL ORDER . 431 CONTRACT ID : B -26175-A COUNTI ES : ALLEN HUNTI NGTON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1778430 | (5) 35-1685251 | (6) 35-1841931
| SPANCS, N. 1. PAINTING |INC. |ATLAS OF LAKE STATI ON | VENUS PAI NTI NG COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0017 709-51821 LUMP| 500. 00000 500. 00| 3000. 00000 3000. 00| 300. 00000 300. 00
SURFACE SEAL STR. NO 4 | | |
SECTI ON TOTALS | $ 229, 950. 00| $ 240, 000. 00| $ 268, 000. 00
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 229, 950. 00| $ 240, 000. 00| $ 268, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 431 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 242, 500. 00 ROQUTE : 1-69, US 30 & US 24
CALL ORDER . 431 CONTRACT ID : B -26175-A COUNTI ES : ALLEN HUNTI NGTON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (7) 35-1645115 | |
| THREE STAR PAI NTI NG | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

[
0001 110-01001 LUWP| 16590. 00000 16590. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON [
0002 619-60806 LUWP| 1890. 50000 1890. 50

|
|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTING STR NO 1 | |
0003 619- 60806 LUMP| 1890. 50000 1890. 50|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTING STR. NO. 2 [ [
0004 619- 60806 LUMP| 665. 00000 665. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTING STR. NO 3 | |
0005 619- 60806 LUMP| 807. 50000 807. 50|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTING STR. NO. 4 [ [
0006 619- 93423 LUMP| 1890. 50000 1890. 50|
I

I

I

|

I

|

I

I

POLLUTI ON CONTROL STR. NO. 1 |

0007 619-93423 LUWP| 1890. 50000 1890. 50
POLLUTI ON CONTROL STR. NO. 2 |

0008 619-93423 LUWP| 665. 00000 665. 00
POLLUTI ON CONTROL STR. NO. 3 |

0009 619-93423 LUWP| 807. 50000 807. 50
POLLUTI ON CONTROL STR. NO. 4 |

0010 619- 95457 LUWP|  107758. 50000 107758. 50
CLEAN AND PAI NT STRUCTURAL STEEL STR | |
NO. 1 I I

0011 619-95457 LUWP|  107758. 50000 107758. 50|
CLEAN AND PAI NT STRUCTURAL STEEL STR | |
NO. 2 I I

0012 619- 95457 LUWP| 37905. 00000 37905. 00|
CLEAN AND PAI NT STRUCTURAL STEEL STR | |
NO. 3 I I

0013 619- 95457 LUWP| 46027. 50000 46027. 50|
CLEAN AND PAI NT STRUCTURAL STEEL STR | |
NO. 4 I I

0014 709-51821 LUWP| 1890. 50000 1890. 50|
SURFACE SEAL STR. NO. 1 | |

0015 709-51821 LUWP| 1890. 50000 1890. 50|
SURFACE SEAL STR. NO. 2 | |

0016 709-51821 LUWP| 665. 00000 665. 00|

SURFACE SEAL STR. NO. 3 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02

PACGE : 431 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 242, 500. 00 ROQUTE : 1-69, US 30 & US 24
CALL ORDER . 431 CONTRACT ID : B -26175-A COUNTI ES : ALLEN HUNTI NGTON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (7) 35-1645115 | |
| THREE STAR PAI NTI NG | |
LINE NO / | TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0017 709-51821 LUVP| 807. 50000 807. 50| |
SURFACE SEAL STR. NO. 4 | | |
SECTI ON TOTALS | $ 331, 800.00] |

------------------------------------------ o o m e e e o e e et e e e e et e e e et o e e e e e e e e e e e meeiaoaoo--

CONTRACT TOTALS | $  331,800.00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 433 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 215, 000. 00 ROUTE : SR 13 AND SR 18
CALL ORDER . 433 CONTRACT ID : B -26176-A COUNTI ES : WABASH GRANT
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 10/04/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1685251 ATLAS OF LAKE STATI ON | RREGULAR BI D $ 142, 300. 00 100. 0000%
2 35-1131315 FI VE STAR PAI NTI NG | NC. CONDI TIONAL BID & NOT AWARDABLE  $ 149, 530. 00 105. 0808%
3 35-2019240 CENTRAL PAI NTING | NC. CONDI TI ONAL BI D $ 185, 000. 00 130. 0070%
4  35-1778430 SPANGCS, N. 1. PAINTING INC $ 198, 750. 00 139. 6697%
5 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 228, 000. 00 160. 2248%
6  35-1841931 VENUS PAI NTI NG COVPANY $ 232, 900. 00 163. 6683%
7  35-1645115 THREE STAR PAI NTI NG CONDI TIONAL BI D $ 271, 700. 05 190. 9346%

ALL BI DS REJECTED - TO BE READVERTI SED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 441 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 585, 171. 32 ROQUTE : VAR QUS
CALL ORDER . 441 CONTRACT ID : B -26179-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1801998 CLR INC. $ 569, 497. 75 100. 0000%
2 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 610, 891. 00 107. 2683%
3 35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 836, 571. 00 146. 8962%
| (1) 35-1801998 | (2) 35-1618530 | (3) 35-1009310
| LR, I NC. | AVERI CAN CONTRACTI NG & SERVI | DEl G BROTHERS LUMBER & OONST
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE MAI NTENANCE AND JO NT REPAI R
I I |
0001 105- 07038 5.000 MOS | 1900. 00000 9500. 00| 1400. 00000 7000. 00| 1245. 00000 6225. 00
FI ELD OFFI CE, A | | [
0002 110-01001 LUWP|  28450. 00000 28450.00]  30500. 00000 30500. 00]  41700. 00000 41700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 60820 235.000 SYS | 32. 00000 7520. 00| 26. 00000 6110. 00| 32. 00000 7520. 00
SURFACE M LLI NG ASPHALT | | [
0004 202- 60822 1115. 000 SYS | 8. 65000 9644. 75| 13. 00000 14495. 00| 9. 20000 10258. 00
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | [ |
0005 206-91764 400.000 SFT | 52. 00000 20800. 00| 56. 00000 22400. 00| 37. 00000 14800. 00
SHEET PILING STEEL, S 3.2 | | |
0006 210- 07201 2.000 EACH 2500. 00000 5000. 00| 800. 00000 1600. 00| 8850. 00000 17700. 00
BEARI NGS , RESET | | |
0007 213-52830 2.000 CYS | 1516. 00000 3032. 00| 500. 00000 1000. 00| 185. 00000 370. 00
FLOMBLE MORTAR | |
0008 213-52831 6.000 EACH 100. 00000 600. 00| 30. 00000 180. 00| 135. 00000 810. 00
DRI LLED HOLE FOR FLOMBLE MORTAR | | |
0009 303-52308 20.000 TON | 85. 00000 1700. 00| 40. 00000 800. 00| 52. 00000 1040. 00
COMPACTED AGGREGATE, O, 53 | | [
0010 402- 05495 149.000 TON | 280. 00000 41720. 00| 260. 00000 38740. 00| 265. 00000 39485. 00
HVA WEDGE AND LEVEL | |
0011 604- 06367 811.000 LFT | 23. 00000 18653. 00| 25. 00000 20275. 00| 54. 00000 43794. 00
JO NT MATERI AL , BS, REMOVE | | [
0012 604- 06367 403.000 LFT | 18. 00000 7254. 00| 14. 00000 5642. 00| 42. 00000 16926. 00
JO NT MATERI AL , MODI Fl ED POLYMER, | | |
REMOVE | | |
0013 604- 06367 215.000 LFT | 53. 00000 11395. 00| 35. 00000 7525. 00| 112. 00000 24080. 00

JO NT MATERIAL , SS STRIP SEAL | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 441 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 585, 171. 32 ROQUTE : VAR QUS
CALL ORDER . 441 CONTRACT ID : B -26179-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1618530 | (3) 35-1009310
| LR, I NC. | AVMERI CAN OCONTRACTI NG & SERVI | DEI G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0014 604- 06367 215.000 LFT | 13. 00000 2795. 00| 26. 00000 5590. 00| 39. 00000 8385. 00
JO NT MATERIAL , SS STRIP SEAL, REMOVE | | |
0015 616- 02320 2250. 000 SYS | 3. 50000 7875. 00| 2. 50000 5625. 00| 2. 80000 6300. 00
GEOTEXTI LES | [
0016 616- 05688 450. 000 TON | 42. 00000 18900. 00| 36. 00000 16200. 00| 42. 00000 18900. 00
R PRAP, CLASS 1 | [
0017 616- 06405 480. 000 TON | 35. 00000 16800. 00| 32. 00000 15360. 00| 42. 00000 20160. 00
R PRAP, REVETNMENT | [
0018 616- 06455 545.000 SYS | 23. 00000 12535. 00| 36. 00000 19620. 00| 13. 00000 7085. 00
SLOPEWALL , BREAK UP | [
0019 708-51813 1900. 000 SFT | 58. 00000 110200. 00| 57. 00000 108300. 00| 61. 00000 115900. 00
PNEUVATI CALLY PLACED MORTAR | |
0020 708-51814 400. 000 SFT | 7. 00000 2800. 00| 5. 00000 2000. 00| 3. 00000 1200. 00
WELDED STEEL W RE FABRI C | | |
0021 717-06030 500. 000 SYS | 42. 00000 21000. 00| 31. 00000 15500. 00| 54. 00000 27000. 00
CONCRETE PAVED FLOWLI NE, ARCH, | | [
STRUCTURAL PLATE | | [
0022 724-03276 1214. 000 LFT | 126. 00000 152964. 00| 165. 00000 200310. 00| 112. 00000 135968. 00
EXPANS|I ON JO NT SEALI NG SYSTEM | | [
0023 801-06710 90. 000 DAY | 14. 00000 1260. 00| 16. 00000 1440. 00| 30. 00000 2700. 00
FLASHI NG ARROW S| GN | | |
0024 801-06775 LUWP| 5000. 00000 5000. 00| 5800. 00000 5800. 00| 18000. 00000 18000. 00
MAI NTAI NI NG TRAFFI C | | |
0025 801-06775 LUWP| 600. 00000 600. 00| 1400. 00000 1400. 00| 14345. 00000 14345. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 01 | | |
0026 801-06775 LUMP| 600. 00000 600. 00| 1400. 00000 1400. 00| 14345. 00000 14345. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 02 | | |
0027 801-06775 LUMP| 600. 00000 600. 00| 1400. 00000 1400. 00| 9850. 00000 9850. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 03 | | |
0028 801-06775 LUMP| 600. 00000 600. 00| 1400. 00000 1400. 00| 9850. 00000 9850. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 04 | | |
0029 801-06775 LUMP| 500. 00000 500. 00| 1400. 00000 1400. 00| 7250. 00000 7250. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 05 | | |
0030 801-06775 LUMP| 500. 00000 500. 00| 1400. 00000 1400. 00| 7250. 00000 7250. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 06 | | |
0031 801-06775 LUMP| 900. 00000 900. 00| 700. 00000 700. 00| 3850. 00000 3850. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 07 | | |
0032 801-06775 LUWP| 900. 00000 900. 00| 700. 00000 700. 00| 3850. 00000 3850. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 08 | | |
0033 801-06775 LUWP| 900. 00000 900. 00| 700. 00000 700. 00| 3850. 00000 3850. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 09 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 441 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 585, 171. 32 ROQUTE : VAR QUS
CALL ORDER . 441 CONTRACT ID : B -26179-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1618530 | (3) 35-1009310
| LR, I NC. | AVMERI CAN OCONTRACTI NG & SERVI | DEI G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 801-06775 LUWP| 900. 00000 900. 00| 700. 00000 700. 00| 3850. 00000 3850. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 10 | | |
0035 801-06775 LUVP| 900. 00000 900. 00| 700. 00000 700. 00| 3850. 00000 3850. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 11 | | |
0036 801-06775 LUVP| 900. 00000 900. 00| 700. 00000 700. 00| 3850. 00000 3850. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 12 | | |
0037 801-06775 LUVP| 300. 00000 300. 00| 700. 00000 700. 00| 8450. 00000 8450. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 13 | | |
0038 801-06775 LUVP| 300. 00000 300. 00| 700. 00000 700. 00| 8450. 00000 8450. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 14 | | |
0039 801-06775 LUWP| 4600. 00000 4600. 00| 2900. 00000 2900. 00| 9250. 00000 9250. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 15 | | |
0040 801-06775 LUWVP| 4600. 00000 4600. 00| 2900. 00000 2900. 00| 10650. 00000 10650. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 16 | | |
0041 801-06775 LUVP| 300. 00000 300. 00| 1500. 00000 1500. 00| 6300. 00000 6300. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 17 | | |
0042 801-06775 LUWP| 300. 00000 300. 00| 379. 00000 379. 00| 3400. 00000 3400. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 18 | | |
0043 801-06775 LUVP| 2300. 00000 2300. 00| 3000. 00000 3000. 00| 11450. 00000 11450. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 19 | | |
0044 801-06775 LUVP| 2300. 00000 2300. 00| 3000. 00000 3000. 00| 7700. 00000 7700. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 20 | | |
0045 801- 06775 LUVP| 1500. 00000 1500. 00| 1400. 00000 1400. 00| 7700. 00000 7700. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 21 | | |
0046 801-06775 LUWP| 1500. 00000 1500. 00| 375. 00000 375. 00| 3200. 00000 3200. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 22 | | |
0047 801-06775 LUWP| 1500. 00000 1500. 00| 375. 00000 375. 00| 2200. 00000 2200. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 23 | | |
0048 801-06775 LUWP| 2300. 00000 2300. 00| 3000. 00000 3000. 00| 6250. 00000 6250. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 24 | | |
0049 801-06775 LUWP| 3400. 00000 3400. 00| 1500. 00000 1500. 00| 10650. 00000 10650. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 25 | | |
0050 801-06775 LUWP| 3400. 00000 3400. 00| 3000. 00000 3000. 00| 1800. 00000 1800. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 26 | | |
0051 801-06775 LUWP| 3000. 00000 3000. 00| 5800. 00000 5800. 00| 12850. 00000 12850. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 27 | | |
0052 801-06775 LUWP| 400. 00000 400. 00| 1500. 00000 1500. 00| 9700. 00000 9700. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 28 | | |
0053 801- 06775 LUWP| 3800. 00000 3800. 00| 2900. 00000 2900. 00| 13800. 00000 13800. 00
MAI NTAI NI NG TRAFFI C , STRUCTURE 29 | | |
0054 801-06775 LUWP| 4200. 00000 4200. 00| 1450. 00000 1450. 00| 7375. 00000 7375. 00

MAI NTAI Nl NG TRAFFI C , STRUCTURE 30 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 04/30/02
PACGE : 441 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL CRDER : 441
LETTI NG DATE : 04/23/02 10:00 AM

585, 171. 32
CONTRACT I D :
DI STR CT :

SET- AS| DE :

B -26179-A
VI NCENNES DI STRI CT

RCQUTE
COUNTI ES

VAR QUS
VAR QUS

| (1) 35-1801998

| CLR INC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ I
0055 801- 92448 330.000 DAY | 10. 00000
CONSTRUCTI ON' SI GNS, MOBI LE |

SECTI ON TOTALS | $

__________________________________________ P

| (2) 35-1618530 | (3) 35-1009310
| AVERI CAN CONTRACTI NG & SERVI | DEI G BROTHERS LUMBER & CONST

AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
30000 so o000 9900.00] 7000000 23100.00
569, 497. 75|| $ 610, 891. OO|I $ 836, 571. 00
Useeaor7s s ewsoLoo $  836,57L.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/30/
PAGE : 445 -1

I-65 AND US 24

JASPER

06580AB

TOTAL % OVER
BI D LOWVBI D

260, 000. 00 100. 0000%

289, 800. 00 111. 4615%

314, 000. 00 120. 7692%

348, 500. 00 134. 0384%

381, 456. 00 146. 7138%

396, 203. 52 152. 3859%

399, 000. 00 153. 4615%

487, 793. 00 187. 6126%

ENG NEER S ESTI MATE: $ 437, 229. 44 ROUTE :
CALL ORDER . 445 CONTRACT ID : B -26181-A COUNTI ES :
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 08/30/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE

1 35-1685251 ATLAS OF LAKE STATI ON | RREGULAR BI D $

2 35-1841931 VENUS PAI NTI NG COVPANY AWARD $

3 35-2019240 CENTRAL PAI NTI NG | NC $

4 36- 3350477 EAGLE PAI NTI NG & Al NTENANCE $

5 35-1778430 SPANCS, N. 1. PAINTING | NC $

6 35-1645115 THREE STAR PAI NTI NG $

7 35- 1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG CONDI TI ONAL BI D $

8 35-1131315 FI VE STAR PAI NTI NG | NC. CONDI TI ONAL BI D $

02

| (1) 35-1685251

| ATLAS OF LAKE STATI ON

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001 BRI DGE PAI NTI NG

I
0001 105-07038 5.000 M3XS | 2000. 00000
FIELD OFFICE, A |
0002 110-01001 LUVP| 2000. 00000
MOBI LI ZATI ON AND DEMCBI LI ZATI ON |
0003 619-51859 LUWP| 5000. 00000
PAI'NT STEEL BRI DGE STRUCTURE NO. 1 |
0004 619-51859 LUWP| 5000. 00000
PAI'NT STEEL BRI DGE STRUCTURE NO. 2 |
0005 619-51859 LUWP| 5000. 00000
PAI'NT STEEL BRI DGE STRUCTURE NO 3 |
0006 619-51859 LUWP| 3500. 00000
PAI'NT STEEL BRI DGE STRUCTURE NO 4 |
0007 619-51859 LUWP| 3500. 00000
PAI'NT STEEL BRI DGE STRUCTURE NO 5 |
0008 619-51859 LUWP| 3500. 00000
PAI'NT STEEL BRI DGE STRUCTURE NO 6 |
0009 619-60806 LUWP| 1500. 00000

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE [
PAI NTI NG STRUCTURE NO 1 |

0010 619-60806 LUWP| 1500. 00000
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE |
PAI NTI NG STRUCTURE NO. 2 [

0011 619-60806 LUWP| 1500. 00000
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE [
PAI NTI NG STRUCTURE NO 3 |

I
AMOUNT|

10000.

2000

5000

5000.

5000.

3500.

3500.

3500.

1500.

1500.

1500.

| (2) 35-1841931
| VENUS PAI NTI NG COVPANY

. 00|

. 00|

600.

6000.

10000.

10000.

10000.

10000.

10000.

10000.

600.

600.

600.

UNI T PRI CE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

| (3) 35-2019240
| CENTRAL PAI NTING | NC.

AMOUNT|  UNIT PR CE
3000.00I 1000. 00000
6000.00I 15000. 00000
lOOO0.00I 20000. 00000
lOOO0.00I 20000. 00000
10000.00I 20000. 00000
10000.00I 15000. 00000
10000.00I 15000. 00000
10000.00I 15000. 00000
GO0.00I 500. 00000
I
GO0.00I 500. 00000
I
GO0.00I 500. 00000

5000.

15000.

20000.

20000.

20000.

15000.

15000.

15000.

500.

500.

500.

00
00
00
00
00
00
00
00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 445 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 437, 229. 44 RQUTE : |1-65 AND US 24
CALL ORDER . 445 CONTRACT ID : B -26181-A COUNTI ES : JASPER
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1685251 | (2) 35-1841931 | (3) 35-2019240
| ATLAS OF LAKE STATI ON | VENUS PAI NTI NG COVPANY | CENTRAL PAI NTI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0012 619- 60806 LUWP| 1000. 00000 1000. 00| 600. 00000 600. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 4 | | |
0013 619- 60806 LUWP| 1000. 00000 1000. 00] 600. 00000 600. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 5 | [ [
0014 619- 60806 LUVP| 1000. 00000 1000. 00| 600. 00000 600. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 6 | | |
0015 619- 61000 LUWP| 40000. 00000 40000. 00| 43000. 00000 43000. 00| 36000. 00000 36000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | | |
0016 619- 61000 LUWP| 40000. 00000 40000. 00| 36000. 00000 36000. 00| 33500. 00000 33500. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | | |
0017 619-61000 LUWP| 40000. 00000 40000. 00| 36000. 00000 36000. 00| 31000. 00000 31000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 3 | | [
0018 619- 61000 LUWP| 25000. 00000 25000. 00| 34000. 00000 34000. 00| 28000. 00000 28000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 4 | | [
0019 619- 61000 LUWP| 25000. 00000 25000. 00| 30000. 00000 30000. 00| 22000. 00000 22000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 5 | | [
0020 619- 61000 LUWP| 25000. 00000 25000. 00| 30000. 00000 30000. 00| 31000. 00000 31000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 6 | | [
0021 619-93423 LUWP| 2000. 00000 2000. 00| 600. 00000 600. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 1 | | [
0022 619-93423 LUWP| 2000. 00000 2000. 00| 600. 00000 600. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 2 | [ |
0023 619-93423 LUMP| 2000. 00000 2000. 00| 600. 00000 600. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 3 | | |
0024 619-93423 LUMP| 1500. 00000 1500. 00| 600. 00000 600. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 4 | | |
0025 619-93423 LUMP| 1500. 00000 1500. 00| 600. 00000 600. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 5 | | |
0026 619-93423 LUMP| 1500. 00000 1500. 00| 600. 00000 600. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 6 | | |
0027 709-51821 LUMP| 1500. 00000 1500. 00| 600. 00000 600. 00| 300. 00000 300. 00
SURFACE SEAL STRUCTURE NO 1 | | |
0028 709-51821 LUMP| 1500. 00000 1500. 00| 600. 00000 600. 00| 250. 00000 250. 00
SURFACE SEAL STRUCTURE NO 2 | | |
0029 709-51821 LUWP| 1500. 00000 1500. 00| 600. 00000 600. 00| 300. 00000 300. 00
SURFACE SEAL STRUCTURE NO 3 | | |
0030 709-51821 LUWP| 1000. 00000 1000. 00| 600. 00000 600. 00| 300. 00000 300. 00

SURFACE SEAL STRUCTURE NO. 4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 445 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 437, 229. 44 RQUTE : |1-65 AND US 24
CALL ORDER . 445 CONTRACT ID : B -26181-A COUNTI ES : JASPER
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1685251 | (2) 35-1841931 | (3) 35-2019240
| ATLAS OF LAKE STATI ON | VENUS PAI NTI NG COVPANY | CENTRAL PAI NTI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0031 709-51821 LUWP| 1000. 00000 1000. 00| 600. 00000 600. 00| 300. 00000 300. 00
SURFACE SEAL STRUCTURE NO 5 | | |
0032 709-51821 LUWP| 1000. 00000 1000. 00| 600. 00000 600. 00| 300. 00000 300. 00
SURFACE SEAL STRUCTURE NO 6 | | [
0033 801-01093 2.000 EACH 1000. 00000 2000. 00| 500. 00000 1000. 00| 475. 00000 950. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY |

SECTI ON TOTALS |

CONTRACT TOTALS [

|
$ 260, 000. 00|

$ 260, 000. 00|

I
$ 289, 800.00]

$ 289, 800. 00|

$ 314, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 445 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 437, 229. 44 RQUTE : |1-65 AND US 24
CALL ORDER . 445 CONTRACT ID : B -26181-A COUNTI ES : JASPER
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-3350477 | (5) 35-1778430 | (6) 35-1645115
| EAGLE PAI NTI NG & MAI NTENANCE| SPANCS, N.1. PAINTING | NC | THREE STAR PAI NTI NG
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 105-07038 5.000 MXS | 500. 00000 2500. 00| 600. 00000 3000. 00| 1000. 00000 5000. 00
FI ELD OFFICE, A [ [ [
0002 110-01001 LUWP| 25000. 00000 25000. 00| 18750. 00000 18750. 00| 19500. 00000 19500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619-51859 LUWP| 25000. 00000 25000. 00| 30300. 00000 30300. 00| 10825. 00000 10825. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 1 | | |
0004 619-51859 LUWP| 25000. 00000 25000. 00| 29100. 00000 29100. 00| 7895. 49000 7895. 49
PAI NT STEEL BRI DGE STRUCTURE NO. 2 | | |
0005 619-51859 LUWP| 25000. 00000 25000. 00| 29100. 00000 29100. 00| 7895. 49000 7895. 49
PAI NT STEEL BRI DGE STRUCTURE NO. 3 | | |
0006 619-51859 LUWP| 24000. 00000 24000. 00| 21500. 00000 21500. 00| 10825. 00000 10825. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 4 | | |
0007 619-51859 LUWP| 16000. 00000 16000. 00| 14700. 00000 14700. 00| 6919. 02000 6919. 02
PAI NT STEEL BRI DGE STRUCTURE NO. 5 | | |
0008 619-51859 LUVP| 20000. 00000 20000. 00| 10000. 00000 10000. 00| 11215. 50000 11215. 50
PAI NT STEEL BRI DGE STRUCTURE NO. 6 | | |
0009 619- 60806 LUVP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 1203. 00000 1203. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 1 | | [
0010 619- 60806 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 877. 20000 877.20
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2 | [ |
0011 619- 60806 LUVP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 877.20000 877.20
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 3 | | |
0012 619- 60806 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 1203. 00000 1203. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 4 | | |
0013 619- 60806 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 768. 78000 768. 78
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 5 | | |
0014 619- 60806 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 1246. 17000 1246. 17
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 6 | | |
0015 619- 61000 LUWP| 25000. 00000 25000. 00| 46476. 00000 46476. 00| 57733. 00000 57733. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | | |
0016 619- 61000 LUWP| 25000. 00000 25000. 00| 46100. 00000 46100. 00| 42109. 28000 42109. 28
CLEAN STEEL BRI DGE STRUCTURE NO 2 |
0017 619-61000 LUWP| 25000. 00000 25000. 00| 46100. 00000 46100. 00| 42109. 28000 42109. 28

CLEAN STEEL BRI DGE STRUCTURE NO. 3



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 445 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 437, 229. 44 RQUTE : |1-65 AND US 24
CALL ORDER . 445 CONTRACT ID : B -26181-A COUNTI ES : JASPER
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-3350477 | (5) 35-1778430 | (6) 35-1645115
| EAGLE PAI NTI NG & MAI NTENANCE| SPANCS, N.1. PAINTING | NC | THREE STAR PAI NTI NG
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0018 619-61000 LUWP| 24000. 00000 24000. 00| 32200. 00000 32200. 00| 57733. 00000 57733. 00
CLEAN STEEL BRI DGE STRUCTURE NO 4 | | |
0019 619-61000 LUWP| 17000. 00000 17000. 00| 22000. 00000 22000. 00| 36901. 41000 36901. 41
CLEAN STEEL BRI DGE STRUCTURE NO 5 | | |
0020 619-61000 LUWP| 21000. 00000 21000. 00| 12000. 00000 12000. 00| 59816. 00000 59816. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 6 | | |
0021 619-93423 LUWP| 5000. 00000 5000. 00| 2000. 00000 2000. 00| 1203. 00000 1203. 00
POLLUTI ON CONTROL STRUCTURE NO. 1 | | [
0022 619-93423 LUVP| 5000. 00000 5000. 00| 2000. 00000 2000. 00| 877.20000 877.20
POLLUTI ON CONTROL STRUCTURE NO. 2 | | [
0023 619- 93423 LUVP| 5000. 00000 5000. 00| 2000. 00000 2000. 00| 877.20000 877.20
POLLUTI ON CONTROL STRUCTURE NO. 3 | | [
0024 619-93423 LUWP| 5000. 00000 5000. 00| 2000. 00000 2000. 00| 1203. 00000 1203. 00
POLLUTI ON CONTROL STRUCTURE NO. 4 | | |
0025 619-93423 LUVP| 5000. 00000 5000. 00| 2000. 00000 2000. 00| 768. 78000 768.78
POLLUTI ON CONTROL STRUCTURE NO. 5 | | [
0026 619- 93423 LUVP| 5000. 00000 5000. 00| 2000. 00000 2000. 00| 1246. 17000 1246. 17
POLLUTI ON CONTROL STRUCTURE NO. 6 | | [
0027 709-51821 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 1203. 00000 1203. 00
SURFACE SEAL STRUCTURE NO 1 | | [
0028 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 877. 20000 877.20
SURFACE SEAL STRUCTURE NO 2 | | [
0029 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 877. 20000 877.20
SURFACE SEAL STRUCTURE NO 3 | | [
0030 709-51821 LUVP| 500. 00000 500. 00| 10. 00000 10. 00| 1203. 00000 1203. 00
SURFACE SEAL STRUCTURE NO 4 | | |
0031 709-51821 LUWP| 500. 00000 500. 00| 10. 00000 10. 00| 768. 78000 768. 78
SURFACE SEAL STRUCTURE NO. 5 | | |
0032 709-51821 LUWP| 500. 00000 500. 00| 10. 00000 10. 00| 1246. 17000 1246. 17
SURFACE SEAL STRUCTURE NO. 6 | | |
0033 801-01093 2.000 EACH 2000. 00000 4000. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
TEMPORARY WORKSI TE SPEED LIM T SIGN | | |
ASSEMBLY | [ |
SECTI ON TOTALS | $ 348, 500. 00| $ 381, 456. 00| $ 396, 203. 52

$ 348, 500. 00|

$ 381, 456.00]

$ 396, 203. 52




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 437, 229. 44 RQUTE : |1-65 AND US 24
CALL ORDER . 445 CONTRACT ID : B -26181-A COUNTI ES : JASPER
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1602596 | (8) 35-1131315 [
| I CARUS | NDUSTRI AL PAI NTI NG & FI VE STAR PAI NTI NG | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 105-07038 5.000 MXS | 700. 00000 3500. 00| 1100. 00000 5500. 00|
FI ELD OFFICE, A [ | [
0002 110-01001 LUWP| 19950. 00000 19950. 00| 25000. 00000 25000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619-51859 LUWP| 11669. 00000 11669. 00| 28188. 00000 28188. 00|
PAI NT STEEL BRI DGE STRUCTURE NO. 1 | | |
0004 619-51859 LUWP| 12274. 00000 12274. 00| 28616. 00000 28616. 00|
PAI NT STEEL BRI DGE STRUCTURE NO. 2 | | |
0005 619-51859 LUWP| 12274. 00000 12274. 00| 28616. 00000 28616. 00|
PAI NT STEEL BRI DGE STRUCTURE NO. 3 | | |
0006 619-51859 LUWP| 11669. 00000 11669. 00| 21720. 00000 21720. 00|
PAI NT STEEL BRI DGE STRUCTURE NO. 4 | | |
0007 619-51859 LUMWP| 5809. 00000 5809. 00| 15285. 00000 15285. 00|
PAI NT STEEL BRI DGE STRUCTURE NO. 5 | | |
0008 619-51859 LUWP| 14255. 00000 14255. 00| 21720. 00000 21720. 00|
PAI NT STEEL BRI DGE STRUCTURE NO. 6 | | |
0009 619- 60806 LUVP| 500. 00000 500. 00| 1500. 00000 1500. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 1 | | [
0010 619- 60806 LUWP| 500. 00000 500. 00| 5980. 00000 5980. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2 | [ |
0011 619- 60806 LUVP| 500. 00000 500. 00| 5980. 00000 5980. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 3 | | |
0012 619- 60806 LUWP| 500. 00000 500. 00| 1200. 00000 1200. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 4 | | |
0013 619- 60806 LUWP| 500. 00000 500. 00| 800. 00000 800. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 5 | | |
0014 619- 60806 LUWP| 500. 00000 500. 00| 1200. 00000 1200. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 6 | | |
0015 619- 61000 LUWP| 60000. 00000 60000. 00| 56375. 00000 56375. 00|
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | | |
0016 619-61000 LUWP| 40000. 00000 40000. 00| 57233. 00000 57233. 00|
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | | |
0017 619-61000 LUWP| 40000. 00000 40000. 00| 57233. 00000 57233. 00|

CLEAN STEEL BRI DGE STRUCTURE NO. 3



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 437, 229. 44 RQUTE : |1-65 AND US 24
CALL ORDER . 445 CONTRACT ID : B -26181-A COUNTI ES : JASPER
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1602596 | (8) 35-1131315 [
| I CARUS | NDUSTRI AL PAI NTI NG & FI VE STAR PAI NTI NG | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0018 619-61000 LUWP| 60000. 00000 60000. 00| 43439. 00000 43439. 00|
CLEAN STEEL BRI DGE STRUCTURE NO 4 | | |
0019 619-61000 LUWP| 40000. 00000 40000. 00| 30569. 00000 30569. 00|
CLEAN STEEL BRI DGE STRUCTURE NO 5 | | |
0020 619-61000 LUWP| 60000. 00000 60000. 00| 43439. 00000 43439. 00|
CLEAN STEEL BRI DGE STRUCTURE NO. 6 | | |
0021 619-93423 LUWVP| 500. 00000 500. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL STRUCTURE NO. 1 | | [
0022 619-93423 LUWVP| 500. 00000 500. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL STRUCTURE NO. 2 | | [
0023 619- 93423 LUWVP| 500. 00000 500. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL STRUCTURE NO. 3 | | [
0024 619-93423 LUWVP| 500. 00000 500. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL STRUCTURE NO. 4 | | |
0025 619-93423 LUVP| 500. 00000 500. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL STRUCTURE NO. 5 | | [
0026 619-93423 LUVP| 500. 00000 500. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL STRUCTURE NO. 6 | | [
0027 709-51821 LUVP| 100. 00000 100. 00| 200. 00000 200. 00|
SURFACE SEAL STRUCTURE NO 1 | | [
0028 709-51821 LUWP| 100. 00000 100. 00| 400. 00000 400. 00|
SURFACE SEAL STRUCTURE NO 2 | | [
0029 709-51821 LUWP| 100. 00000 100. 00| 400. 00000 400. 00|
SURFACE SEAL STRUCTURE NO 3 | | [
0030 709-51821 LUWP| 100. 00000 100. 00| 200. 00000 200. 00|
SURFACE SEAL STRUCTURE NO 4 [ | |
0031 709-51821 LUWP| 100. 00000 100. 00| 200. 00000 200. 00|
SURFACE SEAL STRUCTURE NO. 5 | | |
0032 709-51821 LUWP| 100. 00000 100. 00| 200. 00000 200. 00|
SURFACE SEAL STRUCTURE NO. 6 | | |
0033 801-01093 2.000 EACH 500. 00000 1000. 00| 300. 00000 600. 00|
TEMPORARY WORKSI TE SPEED LIM T SIGN | | |
ASSEMBLY | [ |
SECTI ON TOTALS | $ 399, 000. 00| $ 487, 793. 00|
CONTRACT TOTALS | $ 399, 000. 00| $ 487, 793. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 451 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 293, 896. 80 ROUTE : LOCAL
CALL ORDER . 451 CONTRACT ID : B -26184-A COUNTI ES : MONRCE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 0623009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LON BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,035,256.11 100. 0000%
2 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,048, 645. 09 101. 2933%
3 35-1385672 FORCE CONSTRUCTI ON $ 1,222 ,717.77 118. 1077%
| (1) 35-2040801 | (2) 35-0906416 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON| FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT - CONTI NUQUS POST- TENSI ON CONCRETE SLAB

[ I |
0001 105-06845 LUWP| 5000. 00000 5000. 00| 16318. 15000 16318. 15| 22265. 00000 22265. 00

CONSTRUCTI ON ENG NEERI NG | | |

0002 105- 07039 9.000 MOS | 1250. 00000 11250. 00| 1484. 62000 13361. 58| 1360. 44000 12243. 96
FI ELD OFFI CE, B [ [

0003 110- 01001 LUMP|  50000. 00000 50000. 00|  52432. 25000 52432.25|  74315. 90000 74315. 90
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUWP| 5500. 00000 5500. 00| 2666. 36000 2666.36]  11685. 21000 11685. 21
CLEARI NG R GHT OF WAY |

0005 202- 02241 130. 000 LFT | 9. 00000 1170. 00| 9. 60000 1248. 00| 4. 50000 585. 00
GUARDRAI L, REMOVE | |

0006 202- 02278 395.000 LFT | 5. 00000 1975. 00| 2.13000 841. 35| 3. 93000 1552. 35
CURB, CONCRETE, REMOVE | |

0007 202- 60820 98.700 SYS | 17. 00000 1677. 90| 15. 21000 1501. 23| 12. 00000 1184. 40
SURFACE M LLI NG, ASPHALT | | |

0008 203- 02000 778.000 CYS | 18. 00000 14004. 00| 6. 40000 4979. 20| 17. 98000 13988. 44
EXCAVATI ON,  COVMON | | |

0009 203- 02010 113.000 CYS | 50. 00000 5650. 00| 128. 53000 14523. 89| 39. 95000 4514, 35
EXCAVATI ON, ROCK | |

0010 203- 02070 5049.700 CYS | 8. 20000 41407. 54 9. 07000 45800. 78| 10. 79000 54486. 26
BORROW | |

0011 205- 06933 2.000 EACH 75. 00000 150. 00| 159. 98000 319. 96 75. 00000 150. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0012 205- 06937 1070. 000 LFT | 1. 60000 1712. 00| 2. 13000 2279. 10| 1. 60000 1712. 00
TEMPORARY SI LT FENCE | | |

0013 206-51220 297.800 CYS | 30. 00000 8934. 00| 28. 05000 8353. 29| 7. 79000 2319. 86
EXCAVATI ON, VET | |

0014 211- 02060 53.000 CYS | 25. 00000 1325. 00| 21. 33000 1130. 49| 34. 06000 1805. 18

B BORROW FOR STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 451 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 293, 896. 80 ROUTE : LOCAL
CALL ORDER . 451 CONTRACT ID : B -26184-A COUNTI ES : MONRCE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0906416 | (3) 35-1385672
| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS OONSTRUCTI ON| FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 211- 06467 66.300 CYS | 50. 00000 3315. 00| 55. 79000 3698. 88| 32. 56000 2158. 73
AGGREGATE FOR END BENT BACKFI LL | | |
0016 303-52308 557.700 TON | 12. 00000 6692. 40| 8. 53000 4757. 18| 14. 52000 8097. 80
COVPACTED AGGREGATE, O 53 | | [
0017 402- 05468 591.800 TON | 37. 00000 21896. 60| 32. 00000 18937. 60| 30. 00000 17754. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0018 402- 05470 268.100 TON | 36. 50000 9785. 65| 31. 78000 8520. 22| 29. 80000 7989. 38
HVA BASE C25.0 mm MAI NLI NE [ [ [
0019 402-05474 278.100 TON | 38. 50000 10706. 85| 35. 20000 9789. 12| 33. 00000 9177. 30
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402- 05477 128.800 TON | 52. 50000 6762. 00| 45. 91000 5913. 21| 43. 05000 5544, 84
HVA SURFACE 9.5 nm MAI NLI NE | | [
0021 402-05481 118.100 TON | 37. 00000 4369. 70| 42. 98000 5075. 94| 40. 00000 4724. 00
HVA BASE 25.0 nm SHOULDER | | [
0022 406- 05520 2.100 TON | 365. 00000 766. 50| 939. 52000 1972. 99| 880. 90000 1849. 89
ASPHALT FOR TACK COAT | | |
0023 601-02103 50. 000 LFT | 13. 40000 670. 00| 14. 29000 714. 50| 13. 50000 675. 00
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
I'N. SPACI NG | | |
0024 601- 02800 4.000 EACH 975. 00000 3900. 00| 1039. 88000 4159. 52| 995. 00000 3980. 00
GUARDRAI L TRANSI TI ON, TGT | | [
0025 601- 06037 3.000 EACH 600. 00000 1800. 00| 639. 93000 1919. 79| 605. 00000 1815. 00
GUARDRAI L END TREATMENT, | | | |
0026 601-99105 337.500 LFT | 9. 00000 3037. 50| 9. 60000 3240. 00| 9. 00000 3037. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0027 601-99132 1.000 EACH 55. 00000 55. 00| 58. 66000 58. 66| 100. 00000 100. 00
GUARDRAI L TRANSITION, VH 6 FT. 3 IN | | |
SPACI NG | | |
0028 602-06729 16. 000 EACH 7.00000 112. 00| 7.47000 119. 52| 7.00000 112. 00
BARRI ER DELI NEATOR | |
0029 603-97283 1.000 EACH 1590. 00000 1590. 00| 1695. 81000 1695. 81| 1425. 00000 1425. 00
FENCE GATE, CHAIN LINK, 48 IN. X 24 FT. | | |
0030 605- 06155 250. 000 LFT | 15. 00000 3750. 00| 18. 39000 4597. 50| 9. 94000 2485. 00
CURB AND GUTTER, CONCRETE, MoDI Fl ED | | |
0031 610-05527 239.400 TON | 43. 00000 10294. 20| 64. 05000 15333. 57| 60. 05000 14375. 97
HVA FOR APPROACHES | | |
0032 610- 06257 402.900 SYS | 50. 00000 20145. 00| 51. 67000 20817. 84| 59. 85000 24113. 57
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
IN I I |
0033 615- 06490 16. 000 EACH| 102. 00000 1632. 00| 108. 79000 1740. 64| 106. 00000 1696. 00

RI GHT OF WAY MARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 451 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 293, 896. 80 ROUTE : LOCAL
CALL ORDER . 451 CONTRACT ID : B -26184-A COUNTI ES : MONRCE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0906416 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR., ||WEDDLE BROTHERS CONSTRUCTI ON| FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0034 616- 02320 502.200 SYS | 2.00000 1004. 40| 3. 20000 1607. 04| 4.10000 2059. 02
GEOTEXTI LES | | |

0035 616- 06405 183.100 TON | 22.00000 4028. 20| 53. 33000 9764. 72| 20. 25000 3707. 78
Rl PRAP, REVETMENT | | |

0036 621- 01004 1.000 EACH 650. 00000 650. 00| 506. 61000 506. 61] 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0037 621- 06545 1.760 TON | 580. 00000 1020. 80| 767. 91000 1351. 52| 1160. 00000 2041. 60
FERTI LI ZER | | |

0038 621- 06554 330.000 LBS | 3. 25000 1072. 50| 4. 64000 1531. 20| 3. 25000 1072. 50
SEED M XTURE, U | | |

0039 621- 06557 176.000 LBS | 1. 95000 343. 20| 2. 67000 469. 92| 1. 95000 343. 20
SEED M XTURE, T | | |

0040 621- 06565 8.800 TON | 415. 00000 3652. 00| 586. 60000 5162. 08| 415. 00000 3652. 00
MULCH NG MATERI AL | |

0041 621- 06567 28.700 MG | 1. 00000 28. 70| 2. 67000 76. 63| 1. 00000 28. 70
VATER | | |

0042 621- 06574 484.200 SYS | 4. 85000 2348. 37| 2. 24000 1084. 61| 4. 85000 2348. 37
SODDI NG | | |

0043 702- 04433 99.000 EACH 20. 00000 1980. 00| 24. 47000 2422. 53| 47. 80000 4732. 20
FLOOR DRAIN, PVC, 6 IN. | | |

0044 702- 51005 214.600 CYS | 300. 00000 64380. 00| 367. 40000 78844. 04 409. 52000 87882. 99
CONCRETE, A, SUBSTRUCTURE | | |

0045 702-51015 141.700 CYS | 200. 00000 28340. 00| 213. 88000 30306. 80| 328. 83000 46595, 21
CONCRETE, B, FOOTI NGS | | |

0046 702- 90915 1.100 CYS | 1300. 00000 1430. 00| 1257. 86000 1383. 65| 922. 67000 1014. 94
CONCRETE, A | | |

0047 703- 03622 375.000 EACH| 8. 00000 3000. 00| 6. 50000 2437. 50 8. 45000 3168. 75
THREADED Tl E BAR ASSEMBLY, EPOXY COATED, | | |

MODI FI ED [ [ |

0048 703-51030 92919. 000 LBS | 0. 50000 46459. 50| 0. 50000 46459. 50| 0. 52000 48317. 88
REI NFORCI NG STEEL | |

0049 703-51032 85721.000 LBS | 0. 60000 51432. 60| 0. 57000 48860. 97| 0. 59000 50575. 39
REI NFORCI NG STEEL, EPOXY COATED | |

0050 704-51006 1007.800 CYS | 300. 00000 302340. 00| 283. 15000 285358. 57| 400. 00000 403120. 00
CONCRETE, C, SUPERSTRUCTURE, MODI FIED | | |

0051 706- 06347 607.600 LFT | 76. 50000 46481. 40| 81. 59000 49574. 08| 90. 00000 54684. 00
RAILING CF-1 | | |

0052 707- 01065 LUMP|  168000. 00000 168000. 00|  145734. 51000 145734.51] 139230. 09000 139230. 09
POST- TENSI ONI NG | | |

0053 709- 51821 LUMP| 6180. 00000 6180. 00| 7824. 18000 7824. 18| 6180. 00000 6180. 00

SURFACE SEAL | | |



SI G\, SHEET, ENCAPSULATED LENS W TH

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 451 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 293, 896. 80 ROUTE : LOCAL
CALL ORDER : 451 CONTRACT ID : B -26184-A COUNTI ES ;: MONRCE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-0906416 | (3) 35-1385672
| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS OONSTRUCTI ON| FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0054 715- 05048 646.000 LFT | 3. 00000 1938. 00| 2. 99000 1931. 54| 7. 75000 5006. 50
PI PE, TYPE 4, CIRCULAR 6 IN. | | |
0055 715- 05053 74.000 LFT | 15. 00000 1110. 00| 14. 40000 1065. 60| 17. 12000 1266. 88
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0056 715-05151 164.000 LFT | 25. 00000 4100. 00| 32.00000 5248. 00| 14. 12000 2315. 68
PIPE, TYPE 2, C RCULAR 15 IN. | |
0057 715-05228 46.000 LFT | 38. 00000 1748. 00| 40. 00000 1840. 00| 39. 53000 1818. 38
PIPE, TYPE 1, DEFORVED, MN AREA 1.6 | |
SQ FT. | | I
0058 715- 46005 3.000 EACH 315. 00000 945. 00| 405. 29000 1215. 87| 283. 90000 851. 70
Pl PE END SECTION, 15 IN. | | |
0059 715- 46060 2.000 EACH 340. 00000 680. 00| 266. 64000 533. 28| 413. 82000 827. 64
PIPE END SECTION, MN. AREA 2.2 SQ FT. | |
0060 718- 06529 4.000 EACH 515. 00000 2060. 00| 574. 72000 2298. 88| 131. 81000 527.24
OUTLET PROTECTOR, 2 | | |
0061 718-52610 53.000 CYS | 30. 00000 1590. 00| 37. 33000 1978. 49| 32. 55000 1725. 15
AGGREGATE FOR UNDERDRAI NS | |
0062 718- 99153 548.000 SYS | 1. 25000 685. 00| 1. 60000 876. 80| 1. 84000 1008. 32
GEOTEXTI LES FOR UNDERDRAI N | |
0063 720- 45030 1.000 EACH 1100. 00000 1100. 00| 1599. 82000 1599. 82| 1787. 14000 1787. 14
I NLET, E7 | | |
0064 720- 45045 1.000 EACH 1300. 00000 1300. 00| 1599. 82000 1599. 82| 1787. 14000 1787. 14
I NLET, J10 | | |
0065 726- 92406 24.000 EACH 700. 00000 16800. 00| 832. 92000 19990. 08| 601. 69000 14440. 56
BEARI NG ASSEMBLY, ELASTOMVERI C | | |
0066 801- 06605 3.000 EACH 60. 00000 180. 00| 63. 99000 191. 97| 85. 00000 255. 00
BARRI CADE, [I1A | |
0067 801- 06606 9.000 EACH 70. 00000 630. 00| 74. 66000 671. 94| 130. 00000 1170. 00
BARRI CADE, I11B | |
0068 801- 06625 14.000 EACH| 90. 00000 1260. 00| 95. 99000 1343. 86| 67. 00000 938. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0069 801- 06640 11.000 EACH| 77. 00000 847. 00| 82. 12000 903. 32| 97. 00000 1067. 00
CONSTRUCTI ON SIGN, A | | |
0070 801- 06775 LUMP| 2000. 00000 2000. 00| 4617. 15000 4617. 15| 7948. 85000 7948. 85
MAI NTAI NI NG TRAFFI C |
0071 802- 05701 14.000 LFT | 7. 00000 98. 00| 7. 47000 104. 58| 14. 00000 196. 00
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0072 802- 76025 6.250 SFT | 18. 00000 112. 50| 19. 20000 120. 00| 16. 00000 100. 00
| |
|

LEGEND, 0.080 IN. TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 451 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 293, 896. 80 ROUTE : LOCAL
CALL ORDER . 451 CONTRACT ID : B -26184-A COUNTI ES : MONRCE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0906416 | (3) 35-1385672
| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON| FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0073 808- 06706 16.000 LFT | 3. 50000 56. 00| 4. 27000 68. 32| 7.36000 117.76
LI NE, THERMOPLASTIC, SOLID, WH TE, 24 [ | |
IN | |
0074 808-06713 1975. 000 LFT | 0. 12000 237. 00| 0. 13000 256. 75| 0. 40000 790. 00
LINE, PAINT, SOLID, VHITE, 4 IN
0075 808- 75245 1907. 000 LFT | 0. 30000 572. 10| 0. 32000 610. 24| 0. 76000 1449. 32

LI NE, THERMOPLASTIC, SOLID, YELLON 4 |
I'N. |
SECTI ON TOTALS |

$ 1,035, 256. 11 $ 1,048, 645. 09

$ 1,222,717.77

$ 1,222,717.77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 457 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 401, 000. 00 ROUTE : LANTERN RD (| NDPLS)
CALL ORDER . 457 CONTRACT ID : B -26202-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 105 CALENDAR DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9949049
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D

1  35-1381845 HARVEY, GECRGE R & SON, INC. CONDI TIONAL BI D & NOT AWARDABLE $ 326, 417. 89 100. 0000%

2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. AWARD $  357,775.70 109. 6066%

3 35-1609544 SCHUTT- LOOKABI LL CO $  367,906.67 112. 7103%

4 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  425,862.75 130. 4655%

5  35-0918397 R ETH R LEY CONSTRUCTI ON $  485,377.34 148. 6981%

| (1) 35-1381845 | (2) 35-2040801 | (3) 35-1609544

| HARVEY, GEORGE R & SON, | NC| GCOHVANN ASPHALT & CONSTR., || SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT

[ |
0001 105-06845 LUWP| 10000. 00000 10000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00

CONSTRUCTI ON ENG NEERI NG | |

0002 105- 07039 6.000 MOS | 1500. 00000 9000. 00| 1750. 00000 10500. 00| 2000. 00000 12000. 00
FI ELD OFFI CE, B | [

0003 110-01001 LUMP|  16000. 00000 16000. 00|  17000. 00000 17000. 00]  18300. 00000 18300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUMP| 3000. 00000 3000. 00| 3500. 00000 3500. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02241 94.000 m | 10. 00000 940. 00| 15. 15000 1424. 10| 17. 12000 1609. 28
GUARDRAI L, REMOVE | |

0006 202-51330 LUWP|  22000. 00000 22000.00]  22500. 00000 22500. 00|  47017. 00000 47017. 00
PRESENT STRUCTURE, REMOVE | |

0007 202- 60820 290.000 n2 | 6. 50000 1885. 00| 6. 00000 1740. 00| 8. 00000 2320. 00
SURFACE M LLI NG, ASPHALT | | |

0008 203- 02000 350.000 n8 | 15. 00000 5250. 00| 16. 00000 5600. 00| 12. 00000 4200. 00
EXCAVATI ON,  COVMON | | |

0009 203- 02070 250.000 n8 | 15. 00000 3750. 00| 35. 00000 8750. 00| 14. 00000 3500. 00
BORROW | |

0010 203-51223 50.000 n8 | 15. 00000 750. 00| 25. 00000 1250. 00| 20. 00000 1000. 00
EXCAVATI ON, WATERWAY | |

0011 205- 06932 12.000 m | 26. 50000 318. 00| 23. 02000 276. 24| 26. 00000 312.00
TEMPORARY CHECK DAM STRAW BALES | | |

0012 205- 06937 350.000 m | 6. 00000 2100. 00| 5. 20000 1820. 00| 5. 88000 2058. 00
TEMPORARY SI LT FENCE | | |

0013 213-52830 5.800 n8 | 125. 00000 725. 00| 125. 00000 725. 00| 150. 00000 870. 00

FLOMBLE NMORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 457 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 401, 000. 00 ROUTE : LANTERN RD (| NDPLS)
CALL ORDER . 457 CONTRACT ID : B -26202-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-2040801 | (3) 35-1609544
| HARVEY, CGEORGE R & SON, | NC| GOHVANN ASPHALT & CONSTR, || SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 303-52308 275.000 My | 25. 00000 6875. 00| 22.00000 6050. 00| 20. 00000 5500. 00
COVPACTED AGGREGATE, O 53 | | |
0015 402-05474 150.000 My | 54. 60000 8190. 00| 47. 50000 7125. 00| 68. 00000 10200. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0016 402-05477 65.000 My | 76. 00000 4940. 00| 66. 00000 4290. 00| 74. 56000 4846. 40
HVA SURFACE 9.5 nm MAI NLI NE | | [
0017 402-05481 35.000 My | 93. 00000 3255. 00| 81. 00000 2835. 00| 71. 30000 2495. 50
HVA BASE 25.0 nm SHOULDER | | [
0018 404- 05511 200.000 n2 | 9. 00000 1800. 00| 8. 00000 1600. 00| 9. 67000 1934. 00
SEAL COAT, 2 | | [
0019 405-05518 675.000 n2 | 0. 80000 540. 00| 0. 70000 472. 50| 1. 37000 924. 75
ASPHALT FOR PRI VE COAT | | [
0020 406- 05521 850.000 n2 | 0. 06000 51. 00| 0. 05000 42. 50| 0. 06000 51. 00
ASPHALT FOR TACK COAT | | [
0021 601- 02800 4,000 EACH 1062. 00000 4248. 00| 965. 00000 3860. 00| 1090. 00000 4360. 00
GUARDRAI L TRANSI TI ON, TGT | | [
0022 601- 94689 4.000 EACH 1250. 00000 5000. 00| 1950. 00000 7800. 00| 2204. 00000 8816. 00
GUARDRAI L END TREATMENT, OS | | [
0023 601- 99105 76.200 m | 31. 00000 2362. 20| 28. 25000 2152. 65| 31. 92000 2432. 30
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 610- 06259 125.000 n2 | 60. 00000 7500. 00| 70. 00000 8750. 00| 70. 00000 8750. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0025 615- 06490 14. 000 EACH 60. 00000 840. 00| 102. 00000 1428. 00| 115. 00000 1610. 00
R GHT OF WAY MARKER | | [
0026 615- 06505 2.000 EACH 400. 00000 800. 00| 430. 00000 860. 00| 486. 00000 972. 00
MONUMENT, B | | |
0027 616- 02320 917.000 n2 | 2. 50000 2292. 50| 2. 00000 1834. 00| 1. 75000 1604. 75
GEOTEXTI LES | | |
0028 616- 06405 557.000 My | 20. 00000 11140. 00| 22. 84000 12721. 88| 20. 00000 11140. 00
Rl PRAP, REVETNMENT | | |
0029 621-01004 1.000 EACH 345. 00000 345. 00| 300. 00000 300. 00| 340. 00000 340. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06559 1500. 000 n2 | 0. 62000 930. 00| 0. 54000 810. 00| 0. 61000 915. 00
MULCHED SEEDI NG R | | [
0031 621- 06567 100. 000 kL | 0. 63000 63. 00| 0. 55000 55. 00| 0. 62000 62. 00
WATER | | |
0032 621- 06575 58.000 n2 | 20. 70000 1200. 60| 18. 00000 1044. 00| 21. 00000 1218. 00
SODDI NG,  NURSERY | |
0033 622-52436 4.000 EACH 28. 75000 115. 00| 25. 00000 100. 00| 28. 00000 112. 00

SI GN, DO NOT MOW CR SPRAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PACE : 457 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 401, 000. 00 ROUTE : LANTERN RD (| NDPLS)
CALL ORDER : 457 CONTRACT ID : B -26202-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1381845 | (2) 35-2040801 | (3) 35-1609544
| HARVEY, CGEORGE R & SON, | NC| GOHVANN ASPHALT & CONSTR, || SCHUTT- LOOKABI LL CO
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ ST
0034 622-91786 100. 000 EACH| 10. 40000 1040. 00| 9. 05000 905. 00| 10. 23000 1023. 00
SEEDLI NG | [
0035 701-96089 372.600 m | 98. 00000 36514. 80| 90. 00000 33534. 00| 100. 83000 37569. 26
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |
0036 701-98649 81.900 m | 130. 00000 10647. 00| 180. 00000 14742. 00| 186. 25000 15253. 88
PI LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 6.35 nm 356 nmm | | |
0037 703-51030 10945.000 kg | 1. 10000 12039. 50| 1. 10000 12039. 50| 1. 10000 12039. 50
REI NFORCI NG STEEL | | |
0038 703-51032 9681. 000 kg | 1. 25000 12101. 25| 1. 30000 12585. 30| 1. 26000 12198. 06
REI NFORCI NG STEEL, EPOXY COATED | | |
0039 704-51002 190.300 nB | 450. 00000 85635. 00| 600. 00000 114180. 00| 465. 67000 88617. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0040 706- 06347 71.700 m | 300. 00000 21510. 00| 247.00000 17709. 90| 280. 00000 20076. 00
RAILING CF-1 | | |
0041 709-51821 LUWP| 2600. 00000 2600. 00| 1750. 00000 1750. 00| 2082. 00000 2082. 00
SURFACE SEAL | | |
0042 801- 04308 2.000 EACH 163. 00000 326. 00| 142. 00000 284. 00| 160. 00000 320. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0043 801- 06605 6. 000 EACH 77. 00000 462. 00| 67. 00000 402. 00| 76. 00000 456. 00
BARRI CADE, I11A | | |
0044 801- 06625 12. 000 EACH 103. 50000 1242. 00| 90. 00000 1080. 00| 102. 00000 1224. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0045 801- 06640 15.000 EACH 65. 50000 982. 50| 57. 00000 855. 00| 64. 00000 960. 00
CONSTRUCTI ON SIGN, A | | |
0046 801-06775 LUWP| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C | | |
0047 802-05701 12.000 m | 26. 00000 312. 00| 23. 10000 277. 20| 26. 00000 312. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHOR | | [
BASE | | |
0048 802- 76035 2.520 n2 | 177. 00000 446. 04| 161. 10000 405. 97| 182. 04000 458. 74
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0049 808-06713 330.000 m | 0. 48000 158. 40| 0. 42000 138. 60| 0. 47000 155. 10
LI NE, PAINT, SOLID, WH TE, 100 nm | | |
0050 808-06714 330.000 m | 0. 48000 158. 40| 0. 42000 138. 60| 0. 47000 155. 10
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0051 808-06726 13.000 m | 2.90000 37. 70| 2.52000 32. 76| 2. 85000 37. 05

TRANSVERSE MARKI NGS, PAINT, STOP LINE, |
600 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02

PAGE : 457 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 401, 000. 00 ROUTE : LANTERN RD (| NDPLS)
CALL ORDER . 457 CONTRACT ID : B -26202-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-2040801 | (3) 35-1609544

| HARVEY, GEORGE R & SON, | NC| GCOHVANN ASPHALT & CONSTR., || SCHUTT- LOOKABI LL CO
LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $ 326, 417. 89 $  357,775. 70| $  367,906.67




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 457 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 401, 000. 00 ROUTE : LANTERN RD (| NDPLS)
CALL ORDER . 457 CONTRACT ID : B -26202-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-0918397 [
| ERBER & M LLI GAN CONSTR CO | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105- 06845 LUWP| 17500. 00000 17500. 00| 5900. 00000 5900. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 6.000 MXS | 1400. 00000 8400. 00| 2350. 00000 14100. 00|
FI ELD OFFICE, B | [ [
0003 110-01001 LUWP| 18000. 00000 18000. 00| 24250. 00000 24250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6500. 00000 6500. 00| 9700. 00000 9700. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 94.000 m | 9. 50000 893. 00| 15. 15000 1424. 10|
GUARDRAI L, REMOVE | | [
0006 202-51330 LUWP| 67000. 00000 67000. 00| 50000. 00000 50000. 00|
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 290.000 n2 | 6. 50000 1885. 00| 14. 00000 4060. 00|
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 350.000 nB8 | 15. 00000 5250. 00| 35. 00000 12250. 00|
EXCAVATI ON, COVVON | | [
0009 203-02070 250.000 nB8 | 17. 50000 4375. 00| 22. 00000 5500. 00|
BORROW | | |
0010 203-51223 50.000 n8 | 17. 50000 875. 00| 19. 00000 950. 00|
EXCAVATI ON, WATERWAY | | [
0011 205- 06932 12.000 m | 17. 50000 210. 00| 27. 00000 324. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205- 06937 350.000 m | 5. 50000 1925. 00| 6. 00000 2100. 00|
TEMPORARY SI LT FENCE | | |
0013 213-52830 5.800 nmB8 | 125. 00000 725. 00| 100. 00000 580. 00|
FLOMBLE MORTAR | | |
0014 303-52308 275.000 My | 22. 00000 6050. 00| 24. 00000 6600. 00|
COVPACTED AGGREGATE, O 53 | | |
0015 402-05474 150.000 My | 50. 00000 7500. 00| 54. 00000 8100. 00|
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0016 402-05477 65.000 My | 75. 00000 4875. 00| 60. 00000 3900. 00|
HVA SURFACE 9.5 nm NAI NLI NE | | [
0017 402- 05481 35.000 My | 85. 00000 2975. 00| 58. 00000 2030. 00|
HVA BASE 25.0 nm SHOULDER | | |
0018 404- 05511 200.000 n2 | 8. 50000 1700. 00| 9. 00000 1800. 00|
SEAL COAT, 2 | | |
0019 405- 05518 675.000 nR2 | 0. 75000 506. 25| 1. 00000 675. 00|
ASPHALT FOR PRI ME COAT | | |
0020 406- 05521 850.000 n2 | 0. 05000 42. 50| 0. 05000 42. 50|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 457 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 401, 000. 00 ROUTE : LANTERN RD (| NDPLS)
CALL ORDER . 457 CONTRACT ID : B -26202-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-0918397

I

| ERBER & M LLI GAN CONSTR GO | R ETH RI LEY CONSTRUCTI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

I
PI LE, CONCRETE, STEEL SHELL ENCASED,
6.35 nm 356 mm

I

------------------------------------------ o m m o m e m e o e e et m e e o e e e e m e et o e e e e e e e e e e memeeoaoao-o
0021 601- 02800 4.000 EACH 1000. 00000 4000. 00| 965. 00000 3860. 00|
GUARDRAI L TRANSI TI ON, TGT | | |
0022 601- 94689 4.000 EACH 2250. 00000 9000. 00| 1950. 00000 7800. 00|
GUARDRAI L END TREATMENT, CS | | |
0023 601- 99105 76.200 m | 30. 00000 2286. 00| 28. 25000 2152. 65|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 610- 06259 125.000 n2 | 65. 00000 8125. 00| 65. 00000 8125. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm | [ |
0025 615- 06490 14.000 EACH 110. 00000 1540. 00| 102. 00000 1428. 00|
RIGHT OF WAY MARKER | | |
0026 615- 06505 2.000 EACH 450. 00000 900. 00| 430. 00000 860. 00|
MONUVENT, B | | |
0027 616- 02320 917.000 n2 | 3. 00000 2751. 00| 3. 00000 2751. 00|
GEOTEXTI LES | | |
0028 616- 06405 557.000 My | 27.00000 15039. 00| 26. 00000 14482. 00|
Rl PRAP, REVETNMENT | | |
0029 621- 01004 1.000 EACH 350. 00000 350. 00| 300. 00000 300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06559 1500.000 n2 | 0. 60000 900. 00| 0. 55000 825. 00|
MULCHED SEEDI NG, R | | |
0031 621- 06567 100.000 KL | 0. 60000 60. 00| 0. 55000 55. 00|
WATER | | |
0032 621- 06575 58.000 n2 | 20. 00000 1160. 00| 18. 00000 1044. 00|
SODDI NG, NURSERY | | |
0033 622- 52436 4.000 EACH 27. 50000 110. 00| 25. 00000 100. 00|
SIGN, DO NOT MOWN OR SPRAY | | |
0034 622-91786 100. 000 EACH| 10. 00000 1000. 00| 9. 05000 905. 00|
SEEDLI NG | | |
0035 701- 96089 372.600 m 85. 00000 31671. 00| 130. 00000 48438. 00|
| |
0036 701- 98649 81.900 m 125. 00000 10237. 50| 140. 00000 11466. 00|
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 6.35 nm 356 nm | | |
0037 703-51030 10945. 000 kg | 1. 40000 15323. 00| 1. 10000 12039. 50]
REI NFORCI NG STEEL | | |
0038 703-51032 9681.000 kg | 1. 50000 14521. 50| 1. 15000 11133. 15|
REI NFORCI NG STEEL, EPOXY COATED | | |
0039 704- 51002 190.300 n8 | 580. 00000 110374. 00| 920. 00000 175076. 00|

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 457 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 401, 000. 00 ROUTE : LANTERN RD (| NDPLS)
CALL ORDER . 457 CONTRACT ID : B -26202-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-0918397 [
| ERBER & M LLI GAN CONSTR CO | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 706- 06347 71.700 m | 260. 00000 18642. 00| 280. 00000 20076. 00|
RAILING CF-1 | | |
0041 709-51821 LUWVP| 2500. 00000 2500. 00| 3000. 00000 3000. 00|
SURFACE SEAL | | [
0042 801-04308 2.000 EACH 180. 00000 360. 00| 142. 00000 284. 00|
ROAD CLOSURE SI GN ASSEMBLY | | [
0043 801- 06605 6.000 EACH 100. 00000 600. 00| 67. 00000 402. 00|
BARRI CADE, |11A | | [
0044 801- 06625 12.000 EACH 100. 00000 1200. 00| 90. 00000 1080. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0045 801- 06640 15.000 EACH 90. 00000 1350. 00| 57. 00000 855. 00|
CONSTRUCTI ON SI GN, A | | [
0046 801-06775 LUWP| 13500. 00000 13500. 00| 1500. 00000 1500. 00|
MAI NTAI NI NG TRAFFI C | | |
0047 802-05701 12.000 m | 25. 00000 300. 00| 23. 10000 277. 20|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0048 802- 76035 2.520 n2 | 175. 00000 441. 00| 162. 00000 408. 24|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | [
0049 808-06713 330.000 m | 0. 60000 198. 00| 0. 50000 165. 00|
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0050 808-06714 330.000 m | 0. 60000 198. 00| 0. 50000 165. 00|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0051 808-06726 13.000 m | 3. 00000 39. 00| 3. 00000 39. 00|
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
600 mMm | | |
SECTI ON TOTALS | $ 425, 862. 75| $ 485, 377. 34|
__________________________________________ .
CONTRACT TOTALS | $ 425, 862. 75| $ 485, 377. 34|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 463 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 371, 000. 00 ROUTE : |-64&164, SR68 & US41
CALL ORDER . 463 CONTRACT ID : B -26218-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1131315 FI VE STAR PAI NTING | NC. $ 308, 259.00 100. 0000%
2 35-2019240 CENTRAL PAINTING |NC. CONDI TI ONAL BI D $  373,250.00 121. 0832%
3 35-1841931 VENUS PAI NTI NG COVPANY $  389,650.00 126. 4034%
4 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 419, 000.00 135. 9246%
5  35-1645115 THREE STAR PAI NTI NG $ 468, 182.91 151. 8797%
| (1) 35-1131315 | (2) 35-2019240 | (3) 35-1841931
| FI'VE STAR PAINTING |NC. | CENTRAL PAINTING | NC. | VENUS PAI NTI NG COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 105- 07038 6.000 MDS | 1100. 00000 6600. 00| 500. 00000 3000. 00| 800. 00000 4800. 00
FIELD OFFI CE, A | |
0002 110- 01001 LUMP|  14000. 00000 14000. 00|  16000. 00000 16000. 00| 9000. 00000 9000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 04414 9.000 EACH 25. 00000 225. 00| 50. 00000 450. 00| 50. 00000 450. 00
DRAI N EXTENSI ON | | |
0004 619-51859 LUMP|  11172. 00000 11172.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 1 | | |
0005 619- 51859 LUMP|  10793. 00000 10793.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 2 | | |
0006 619-51859 LUMP|  10793. 00000 10793.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 3 | | |
0007 619-51859 LUMP|  12160. 00000 12160. 00|  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 4 | | |
0008 619- 51859 LUMP|  16129. 00000 16129. 00|  20000. 00000 20000. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 5 | | |
0009 619- 51859 LUMP| 3150. 00000 3150. 00| 5000. 00000 5000. 00| 1000. 00000 1000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 6 | | |
0010 619- 51859 LUMP|  13431. 00000 13431.00]  10000. 00000 10000. 00| 1000. 00000 1000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 7 | | |
0011 619-51859 LUMP|  11482. 00000 11482.00]  20000. 00000 20000. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 8 | | |
0012 619- 61000 LUMP|  22344. 00000 22344.00|  30000. 00000 30000.00|  30000. 00000 30000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | | |
0013 619- 61000 LUMP|  21587. 00000 21587.00|  32000. 00000 32000.00|  30000. 00000 30000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 463 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 371, 000. 00 ROUTE : |-64&164, SR68 & US41
CALL ORDER . 463 CONTRACT ID : B -26218-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1131315 | (2) 35-2019240 | (3) 35-1841931
| FI VE STAR PAI NTING | NC | CENTRAL PAI NTI NG | NC. | VENUS PAI NTI NG COMPANY
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 619-61000 LUWP| 21587. 00000 21587. 00| 32000. 00000 32000. 00| 30000. 00000 30000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 3 | | |
0015 619-61000 LUWP| 24321. 00000 24321. 00| 36000. 00000 36000. 00| 40000. 00000 40000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 4 | | |
0016 619-61000 LUWP| 32257. 00000 32257. 00| 42000. 00000 42000. 00| 60000. 00000 60000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 5 | | |
0017 619-61000 LUMP| 6301. 00000 6301. 00| 16000. 00000 16000. 00| 9000. 00000 9000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 6 | | |
0018 619-61000 LUWP| 26862. 00000 26862. 00| 30000. 00000 30000. 00| 60000. 00000 60000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 7 | | |
0019 619-61000 LUWP| 22965. 00000 22965. 00| 32000. 00000 32000. 00| 40000. 00000 40000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 8 | | |
0020 619-93423 LUWP| 1000. 00000 1000. 00| 500. 00000 500. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STRUCTURE NO. 1 | | |
0021 619-93423 LUWP| 1000. 00000 1000. 00| 500. 00000 500. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STRUCTURE NO. 2 | | [
0022 619-93423 LUWP| 1000. 00000 1000. 00| 500. 00000 500. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STRUCTURE NO. 3 | | [
0023 619- 93423 LUWP| 1000. 00000 1000. 00| 500. 00000 500. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STRUCTURE NO. 4 | | [
0024 619- 93423 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STRUCTURE NO. 5 | | [
0025 619-93423 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STRUCTURE NO. 6 | | [
0026 619-93423 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 600. 00000 600. 00
POLLUTI ON CONTRCL STRUCTURE NO. 7 | | |
0027 619-93423 LUWP| 1000. 00000 1000. 00| 500. 00000 500. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STRUCTURE NO. 8 | | |
0028 709-51821 LUWP| 300. 00000 300. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL STRUCTURE NO 1 | | [
0029 709-51821 LUWP| 400. 00000 400. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL STRUCTURE NO 2 | | [
0030 709-51821 LUWP| 400. 00000 400. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL STRUCTURE NO 3 | | [
0031 709-51821 LUWP| 300. 00000 300. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL STRUCTURE NO 4 | | [
0032 709-51821 LUWP| 300. 00000 300. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL STRUCTURE NO. 5 | | |
0033 709-51821 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL STRUCTURE NO. 6 | | |
0034 709-51821 LUWP| 200. 00000 200. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL STRUCTURE NO 7 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 30/ 02
463 -3

ENG NEER S ESTI MATE: $ 371, 000. 00 ROUTE : |-64&164, SR68 & US41
CALL ORDER . 463 CONTRACT ID : B -26218-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1131315 | (2) 35-2019240 | (3) 35-1841931
| FI VE STAR PAI NTING | NC | CENTRAL PAI NTI NG | NC. | VENUS PAI NTI NG COMPANY
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0035 709-51821 LUMP| 400. 00000 400. 00| 300. 00000 300. 00| 600. 00000 600. 00
SURFACE SEAL STRUCTURE NO 8 | | |
0036 801-06775 LUMP| 900. 00000 900. 00| 300. 00000 300. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 1 | | |
0037 801-06775 LUMP| 850. 00000 850. 00| 300. 00000 300. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 2 | | |
0038 801-06775 LUMP| 850. 00000 850. 00| 300. 00000 300. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 3 | | |
0039 801-06775 LUVP| 1000. 00000 1000. 00| 300. 00000 300. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 4 | | |
0040 801-06775 LUVP| 1300. 00000 1300. 00| 300. 00000 300. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 5 | | |
0041 801-06775 LUMP| 300. 00000 300. 00| 300. 00000 300. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 6 | | |
0042 801-06775 LUWP| 3700. 00000 3700. 00| 300. 00000 300. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 7 | | |
0043 801- 06775 LUMP| 900. 00000 900. 00| 300. 00000 300. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 8 | |
SECTI ON TOTALS | $ 308, 259. 00| $ 373, 250. 00| $ 389, 650. 00
...................................................................... e
CONTRACT TOTALS | $ 308, 259. 00| $ 373, 250. 00| $ 389, 650. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PACGE : 463 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 371, 000. 00 ROUTE : |-64&164, SR68 & US41
CALL ORDER . 463 CONTRACT ID : B -26218-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1602596 | (5) 35-1645115 [

| | CARUS | NDUSTRI AL PAI NTI NG & THREE STAR PAI NTI NG [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

0001 105- 07038 6.000 MOS | 1000. 00000 6000. 00| 500. 00000 3000. 00|
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP|  21450. 00000 21450.00|  23250. 00000 23250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 04414 9.000 EACH 50. 00000 450. 00| 20. 00000 180. 00|
DRAI N EXTENSI ON | | |
0004 619- 51859 LUMP|  12500. 00000 12500. 00|  10125. 75000 10125. 75|
PAINT STEEL BRI DGE STRUCTURE NO. 1 | | |
0005 619- 51859 LUMP|  12000. 00000 12000. 00| 9720. 72000 9720. 72
PAINT STEEL BRI DGE STRUCTURE NO. 2 | | |
0006 619- 51859 LUMP|  12000. 00000 12000. 00| 9720. 72000 9720. 72
PAINT STEEL BRI DGE STRUCTURE NO. 3 | | |
0007 619- 51859 LUMP|  13000. 00000 13000. 00|  10530. 80000 10530. 80|
PAINT STEEL BRI DGE STRUCTURE NO. 4 | | |
0008 619- 51859 LUMP|  14700. 00000 14700. 00|  11907. 89000 11907. 89|
PAINT STEEL BRI DGE STRUCTURE NO. 5 | | |
0009 619- 51859 LUMP| 5000. 00000 5000. 00| 405. 03000 405. 03]
PAINT STEEL BRI DGE STRUCTURE NO. 6 | | |
0010 619- 51859 LUMP| 5000. 00000 5000. 00| 3645. 27000 3645. 27|
PAINT STEEL BRI DGE STRUCTURE NO. 7 | | |
0011 619- 51859 LUMP|  12600. 00000 12600. 00|  10206. 76000 10206. 76|
PAINT STEEL BRI DGE STRUCTURE NO. 8 | | |
0012 619- 61000 LUMP|  47500. 00000 47500.00]  54004. 00000 54004. 00|
CLEAN STEEL BRI DGE STRUCTURE NO 1 | | |
0013 619- 61000 LUMP|  45600. 00000 45600.00]  51843. 84000 51843. 84
CLEAN STEEL BRI DGE STRUCTURE NO 2 | | |
0014 619- 61000 LUMP|  44600. 00000 44600.00]  51843. 84000 51843. 84
CLEAN STEEL BRI DGE STRUCTURE NO 3 | | |
0015 619- 61000 LUMP|  40400. 00000 40400.00]  56164. 23000 56164. 23|
CLEAN STEEL BRI DGE STRUCTURE NO. 4 | | |
0016 619- 61000 LUMP|  55860. 00000 55860. 00|  63508. 71000 63508. 71|
CLEAN STEEL BRI DGE STRUCTURE NO 5 | | |
0017 619- 61000 LUMP| 5000. 00000 5000. 00| 2160. 16000 2160. 16|
CLEAN STEEL BRI DGE STRUCTURE NO 6 | | |
0018 619- 61000 LUMP| 5000. 00000 5000.00]  19441. 44000 19441. 44
CLEAN STEEL BRI DGE STRUCTURE NO 7 | | |
0019 619- 61000 LUMP|  48340. 00000 48340.00|  54436. 04000 54436. 04|
CLEAN STEEL BRI DGE STRUCTURE NO 8 | | [

0020 619- 93423 LUVP| 500. 00000 500. 00| 1125. 09000 1125. 09
POLLUTI ON CONTROL STRUCTURE NO. 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 463 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 371, 000. 00 ROUTE : |-64&164, SR68 & US41
CALL ORDER . 463 CONTRACT ID : B -26218-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1602596 | (5) 35-1645115 [

| | CARUS | NDUSTRI AL PAI NTI NG & THREE STAR PAI NTI NG [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 619-93423 LUMP| 500. 00000 500. 00| 1080. 08000 1080. 08|
POLLUTI ON CONTROL STRUCTURE NO. 2 | |
0022 619- 93423 LUMP| 500. 00000 500. 00| 1080. 08000 1080. 08|
POLLUTI ON CONTROL STRUCTURE NO. 3 | |
0023 619- 93423 LUMP| 500. 00000 500. 00| 1170. 09000 1170. 09|
POLLUTI ON CONTROL STRUCTURE NO. 4 | |
0024 619- 93423 LUMP| 500. 00000 500. 00| 1323. 10000 1323. 10|
POLLUTI ON CONTROL STRUCTURE NO. 5 | | |
0025 619- 93423 LUMP| 500. 00000 500. 00| 45. 01000 45. 01|
POLLUTI ON CONTROL STRUCTURE NO. 6 | | |
0026 619- 93423 LUMP| 500. 00000 500. 00| 405. 03000 405. 03|
POLLUTI ON CONTROL STRUCTURE NO. 7 | | |
0027 619-93423 LUMP| 500. 00000 500. 00| 1134. 09000 1134. 09|
POLLUTI ON CONTROL STRUCTURE NO. 8 | | |
0028 709-51821 LUMP| 500. 00000 500. 00| 1125. 09000 1125. 09|
SURFACE SEAL STRUCTURE NO. 1 | | |
0029 709-51821 LUMP| 500. 00000 500. 00| 1080. 08000 1080. 08|
SURFACE SEAL STRUCTURE NO. 2 | | |
0030 709-51821 LUMP| 500. 00000 500. 00| 1080. 08000 1080. 08|
SURFACE SEAL STRUCTURE NO. 3 | | |
0031 709-51821 LUMP| 500. 00000 500. 00| 1170. 09000 1170. 09|
SURFACE SEAL STRUCTURE NO. 4 | |
0032 709-51821 LUMP| 500. 00000 500. 00| 1323. 10000 1323. 10|
SURFACE SEAL STRUCTURE NO. 5 | | |
0033 709-51821 LUMP| 500. 00000 500. 00| 45. 01000 45. 01|
SURFACE SEAL STRUCTURE NO. 6 | | |
0034 709-51821 LUMP| 500. 00000 500. 00| 405. 03000 405. 03|
SURFACE SEAL STRUCTURE NO. 7 | | [
0035 709-51821 LUMP| 500. 00000 500. 00| 1134. 09000 1134. 09|
SURFACE SEAL STRUCTURE NO. 8 | | |
0036 801- 06775 LUMP| 500. 00000 500. 00| 1125. 09000 1125. 09|
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 1 | | |
0037 801- 06775 LUMP| 500. 00000 500. 00| 1080. 08000 1080. 08|
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 2 | | |
0038 801- 06775 LUMP| 500. 00000 500. 00| 1080. 08000 1080. 08|
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 3 | | |
0039 801- 06775 LUMP| 500. 00000 500. 00| 1170. 09000 1170. 09|
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 4 | | |
0040 801- 06775 LUMP| 500. 00000 500. 00| 1323. 10000 1323. 10|
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 5 | | |
0041 801- 06775 LUMP| 500. 00000 500. 00| 45. 01000 45. 01|

MAI NTAI Nl NG TRAFFI C STRUCTURE NO. 6 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 463 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 371, 000. 00 ROUTE : |-64&164, SR68 & US41
CALL ORDER . 463 CONTRACT ID : B -26218-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1602596 | (5) 35-1645115 [
| I CARUS | NDUSTRI AL PAI NTI NG & THREE STAR PAI NTI NG |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0042 801-06775 LUWP| 500. 00000 500. 00| 405. 03000 405. 03|
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 7 | |
0043 801-06775 LUWVP| 500. 00000 500. 00| 1134. 09000 1134. 09|

MAI NTAI NI NG TRAFFI C STRUCTURE NO. 8
SECTI ON TOTALS |

I
$ 419, 000. 00|

$ 419, 000. 00

I
$ 468,182 91

$  468,182. 91|







